| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 331 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 566, 342. 59 ROUTE : CR 700 S
CALL ORDER : 331 CONTRACT ID : B -27086-A COUNTI ES : DECATUR
LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 10/13/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE Bl D LOWBI D
1  35-1385672 FORCE CONSTRUCTI ON CO. | NC. $ 1, 424,309. 77 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,681, 396.56 118. 0499%
3 351917625 M LESTONE CONTRACTCRS, L. P. $ 1, 769, 300. 96 124.2216%
4 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 1,779, 626.08 124. 9466%
5 351310611 DUNCAN ROBERTSON | NC $ 1,814, 952. 45 127.4268%
6  35-1618530 AMERI CAN CONTRACTI NG & SERVI CES $ 1,879, 346.74 131.9479%
|( 1 ) 35-1385672 [( 2 ) 35-2040801 3 ) 35-1917625
| FORCE CONSTRUCTI ON CO INC. | GOHVANN ASPHALT & CONSTR, | | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ oS
SECTI ON 0001 BRI DGE RELOCATI ON & REPLACEMENT
| | I
0001 105- 06845 LUMP |  13100. 00000 13100. 00|  15000. 00000 15000. 00|  10000. 00000 10000. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07038 18.000 MG | 1402. 00000 25236. 00| 1400. 00000 25200. 00| 1400. 00000 25200. 00
FI ELD OFFI CE, A | | |
0003 106- 03285 1.000 Da | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAl LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNMENT | | |
0005 110-01001 LUMP |  76305. 00000 76305. 00|  84000. 00000 84000. 00|  88000. 00000 88000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 201-52370 LUMP | 23826. 00000 23826.00]  25000. 00000 25000. 00]  26000. 00000 26000. 00
CLEARI NG RI GHT OF WAY | | |
0007 202-01261 1.000 EACH | 750. 00000 750. 00| 1000. 00000 1000. 00| 750. 00000 750. 00
TESTI NG FOR ASBESTCS | |
0008 202-51328 LUWP | 139873. 00000 139873.00| 235000. 00000 235000. 00]  190000. 00000 190000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
DI SASSEMBLE EXI STI NG SUPERSTRUCTURE [ [ |
0009 202-51328 LUWP | 9660. 00000 9660. 00|  20000. 00000 20000. 00|  25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
EXI STI NG ABUTMVENTS | | |
0010 203-02000 3041.500 n8 | 10. 76000 32726. 54 14. 00000 42581. 00| 12. 00000 36498. 00
| |

EXCAVATI ON, COVWWON
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ENG NEER S ESTI MATE: $ 1, 566, 342. 59 ROUTE : CR 700 S
CALL ORDER : 331 CONTRACT ID : B -27086-A COUNTI ES : DECATUR
LETTI NG DATE : 07/20/05 10: 00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
[( 1 ) 35 1385672 I ( ) 35-2040801 ) 35-1917625
| FORCE CONSTRUCTI ON CO. INC. | GOHVANN ASPHALT & CONSTR, | | M LESTONE CONTRACTORS, L. P.
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVDUNT
------------------------------------------ g
0011 203-02070 3256.600 n8 | 17. 58000 57251. 03] 17. 00000 55362. 20| 15. 00000 48849. 00
BORROW | | |
0012 203-51223 241.000 n8 | 7.79000 1877. 39| 14. 00000 3374. 00| 12. 00000 2892. 00
EXCAVATI ON, WATERWAY | | |
0013 205-03371 52.000 n8 | 23. 89000 1242. 28] 30. 00000 1560. 00| 7.00000 364. 00
SEDI MENT REMOVE | | |
0014 205-06931 135.000 My | 27. 56000 3720. 60| 35. 00000 4725. 00| 18. 00000 2430. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | |
0015 205-06936 15.800 My | 50. 86000 803. 59| 50. 00000 790. 00| 25. 00000 395. 00
TEMPORARY SEDI NENT TRAP | | |
0016 205- 06937 358.790 m | 4. 46000 1600. 20| 4. 00000 1435. 16| 4. 20000 1506. 92
TEMPORARY SI LT FENCE | | |
0017 205-06938 46.000 m | 20. 01000 920. 46| 65. 00000 2990. 00| 50. 00000 2300. 00
TEMPORARY SLOPE DRAI N [ | |
0018 206-51215 29.100 n8 | 125. 00000 3637. 50| 200. 00000 5820. 00| 350. 00000 10185. 00
EXCAVATI ON, X | |
0019 206-51220 49.400 n8 | 37. 52000 1853. 49| 180. 00000 8892. 00| 95. 00000 4693. 00
EXCAVATI ON, VET | | [
0020 206-51225 11.600 n8 | 40. 00000 464. 00| 25. 00000 290. 00| 60. 00000 696. 00
EXCAVATI ON, DRY | | |
0022 210-08379 8.000 EACH | 1. 15000 9. 20 150. 00000 1200. 00| 800. 00000 6400. 00
STEEL | | |
0023 211-06467 44.670 n8 | 48. 75000 2177. 66| 50. 00000 2233. 50| 100. 00000 4467. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0024 211-07454 2.750 n8 | 66. 45000 182. 74] 45. 00000 123. 75| 29. 00000 79.75
STRUCTURE BACKFI LL | | |
0025 301-07448 1428.200 My | 16. 36000 23365. 35 18. 00000 25707. 60| 19. 50000 27849. 90
COVPACTED AGGREGATE, NO 53, BASE | |
0026 306-08043 288.000 n2 | 8. 28000 2384. 64| 10. 00000 2880. 00| 9. 00000 2592. 00
M LLING TRANSI TI ON | |
0027 402-07432 228.485 My | 82. 75000 18907. 13| 82. 75000 18907. 13| 82. 75000 18907. 13
HVA SURFACE, TYPE A | | |
0028 402-07435 348.352 My | 68. 00000 23687. 94 68. 00000 23687. 94| 68. 00000 23687. 94
HVA | NTERVEDI ATE, TYPE A | | |
0029 404-05514 390.000 n2 | 13. 00000 5070. 00| 13. 00000 5070. 00| 13. 00000 5070. 00
SEAL COAT, 5 | | |
0030 405- 05518 2348.900 n2 | 0. 01000 23. 49 0. 60000 1409. 34| 0. 60000 1409. 34
ASPHALT FOR PRI ME COAT | | |
0031 406- 05521 2553.600 n2 | 0. 06000 153. 22| 0. 06000 153. 22| 0. 06000 153. 22

ASPHALT FOR TAGK COAT
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 566, 342. 59 ROUTE : CR 700 S
CALL ORDER : 331 CONTRACT ID : B -27086-A COUNTI ES : DECATUR
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
[( 1 ) 35 1385672 [( 2 ) 35-2040801 3 ) 35-1917625
| FORCE CONSTRUCTI ON CO. I NC. | GOHVANN ASPHALT & CONSTR , | | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0032 601-06037 4.000 EACH | 720. 00000 2880. 00| 720. 00000 2880. 00| 750. 00000 3000. 00
GUARDRAI L END TREATMENT, | | | |
0033 601-06374 4.000 EACH | 600. 00000 2400. 00| 600. 00000 2400. 00| 630. 00000 2520. 00
GUARDRAI L TRANSI TI ON, TGS- 1 | | |
0034 601-99105 95.250 m | 41. 10000 3914. 78| 41. 10000 3914. 78 43. 00000 4095. 75
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0035 603- 06040 63.000 m | 34. 00000 2142. 00| 34. 00000 2142. 00 35. 00000 2205. 00
FENCE, FARM FI ELD, 1190 mm | |
0036 609- 06257 119.300 n2 | 77. 34000 9226. 66| 65. 00000 7754. 50 120. 00000 14316. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm [ [ |
0037 615-03666 2.000 EACH | 728. 75000 1457. 50| 1100. 00000 2200. 00| 1300. 00000 2600. 00
BENCH, STONE | | |
0038 615- 06336 1.000 EACH | 567. 00000 567. 00| 3500. 00000 3500. 00| 420. 00000 420. 00
MONUVENT | [ |
0039 616-02305 126.400 n8 | 166. 00000 20982. 40| 175. 00000 22120. 00| 145. 00000 18328. 00
GABI ONS | | |
0040 616-02320 2628.550 2 | 1. 88000 4941. 67| 2.00000 5257. 10| 1. 50000 3942. 83
GEOTEXTI LES | | |
0041 616-06405 721.824 My | 18. 42000 13296. 00| 17. 00000 12271. 01 25. 00000 18045, 60
Rl PRAP, REVETMENT | |
0042 619-95457 LUWP | 147783. 00000 147783. 00  135000. 00000 135000. 00|  150000. 00000 150000. 00
CLEAN AND PAI NT STRUCTURAL STEEL AND | | |
BLAST | | |
0043 621-01004 3.000 EACH | 500. 00000 1500. 00| 675. 00000 2025. 00| 700. 00000 2100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0044 621-01371 19.500 kg | 22. 00000 429. 00| 25. 00000 487. 50| 26. 00000 507. 00
SEED M XTURE, LEGUVE, 2 [ | |
0045 621-02770 3800.000 2 | 1. 86000 7068. 00| 1. 40000 5320. 00| 1. 50000 5700. 00
EROSI ON CONTROL BLANKET | |
0046 621-06545 0.900 My | 496. 14000 446. 53| 415. 00000 373. 50| 430. 00000 387.00
FERTI LI ZER | | [
0047 621-06553 139.035 kg | 4. 95000 688. 22| 9. 75000 1355. 59| 10. 20000 1418. 16
SEED M XTURE, R [ [ [
0048 621- 06565 4.200 My | 385. 89000 1620. 74| 330. 00000 1386. 00| 345. 00000 1449. 00
MULCH NG MATERI AL | [ |
0049 621- 06567 14.600 kL | 6. 50000 94. 90| 1. 00000 14. 60| 1. 05000 15. 33
I I |

WATER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 331 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 566, 342. 59 ROUTE : CR 700 S
CALL ORDER : 331 CONTRACT ID : B -27086-A COUNTI ES : DECATUR
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
[( 1 ) 35 1385672 | 2 ) 35-2040801 3 ) 35-1917625
| FORCE CONSTRUCTI ON CO. INC. | GOHVANN ASPHALT & CONSTR , | | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0050 621-06575 809.800 n2 | 3. 90000 3158. 22| 3. 80000 3077. 24 4. 00000 3239. 20
SODDI NG, NURSERY | | |
0051 622- 05652 6.000 EACH | 450. 00000 2700. 00 625. 00000 3750. 00| 675. 00000 4050. 00
PLANT, DECI DUOUS TREE, S| NGLE STEM | |
OVER 88 mm | | [
0052 622-52436 2.000 EACH | 20. 00000 40. 00| 25. 00000 50. 00| 42.00000 84. 00
SIGN, DO NOT MOW CR SPRAY | |
0053 622-91786 35.000 EACH | 10. 00000 350. 00| 8. 75000 306. 25 9. 30000 325.50
SEEDLI NG | | |
0054 622-98200 4.000 EACH | 20. 00000 80. 00| 40. 00000 160. 00| 42.00000 168. 00
SIGN, DO NOT DI STURB | | |
0055 701-91792 16. 000 EACH | 57. 51000 920. 16| 100. 00000 1600. 00| 125. 00000 2000. 00
PILE TIP, STEEL H | | |
0056 701-93658 46.400 m | 211. 26000 9802. 46| 180. 00000 8352. 00| 300. 00000 13920. 00
PILE, STEEL H, HP 310 X 93 | | |
0057 701-95780 43.483 m | 234. 00000 10175. 02| 195. 00000 8479. 19 350. 00000 15219. 05
PILE, STEEL H, HP 310 X 110 | | [
0058 702-51005 78.700 n8 | 586. 61000 46166. 21| 675. 00000 53122. 50| 900. 00000 70830. 00
CONCRETE, A, SUBSTRUCTURE | |
0059 702-51015 12.735 n8 | 443. 46000 5647. 46| 750. 00000 9551. 25| 600. 00000 7641. 00
CONCRETE, B, FOOTI NGS | | |
0060 702-90915 0.920 n8 | 840. 35000 773. 12 800. 00000 736. 00| 1500. 00000 1380. 00
CONCRETE, A | | |
0061 703-51030 6593.620 kg | 1. 69000 11143. 22| 1. 40000 9231. 07| 1. 70000 11209. 15
REI NFORCI NG STEEL | | [
0062 703-51032 22843.610 kg | 1. 72000 39291. 01 1. 50000 34265. 42| 1. 80000 41118. 50
REI NFORCI NG STEEL, EPOXY COATED | | |
0063 704-51002 182.690 n8 | 774. 00000 141402. 06| 800. 00000 146152. 00| 900. 00000 164421. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0064 706-04683 120.700 m | 262. 86000 31727. 20| 238. 00000 28726. 60| 250. 00000 30175. 00
RAILING , SI DE MOUNTED PEDESTRIAN RAIL, | |
STEEL PI [ [ |
0065 706-06344 110.490 m | 145. 00000 16021. 05| 145. 00000 16021. 05 152. 00000 16794. 48
RAILING TS-1 [ | |
0066 707-06831 226.600 m | 769. 00000 174255. 40| 1000. 00000 226600. 00| 700. 00000 158620. 00
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1372 nmx 1067 nm [ | |
0067 709-51821 LUWP | 3920. 00000 3920. 00| 2420. 00000 2420. 00| 4000. 00000 4000. 00
I |

SURFACE SEAL



ENG NEER S ESTI MATE: $ 1, 566, 342. 59
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TABULATI ON CF BI DS

RQUTE : CR 700 S
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PAVEMENT MESSAGE MARKI NGS, PAI NT,

CALL ORDER : 331 CONTRACT ID : B -27086-A COUNTI ES : DECATUR
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
[( 1 ) 35 1385672 | 2 ) 35-2040801 [( 3 ) 35-1917625
| FORCE CONSTRUCTI ON CO. INC. | GOHVANN ASPHALT & CONSTR , | | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o
0068 711-51035 10335.090 kg | 2. 78000 28731. 55| 3. 50000 36172. 82| 4.50000 46507. 91
STRUCTURAL STEEL STRI NGERS | |
0069 712-04131 LUMP |  148520. 35000 148520. 35|  220000. 00000 220000. 00|  325000. 00000 325000. 00
STRUCTURE , RE-ASSEMBLE PRESENT | | |
STRUCTURE | [ |
0070 714-04802 8.280 2 | 431. 18000 3570. 17| 475. 00000 3933. 00| 1500. 00000 12420. 00
CONCRETE MODULAR BLOCK WALL | | |
0071 714-05867 30.940 n2 | 357. 89000 11073. 12| 200. 00000 6188. 00| 450. 00000 13923. 00
VALL , STONE FACADE | [ |
0072 715-05021 30.500 m | 83. 52000 2547. 36| 70. 00000 2135. 00| 135. 00000 4117. 50
PIPE, TYPE 3, ORCULAR 375 nm | | [
0073 715-05407 80.990 m | 12. 09000 979. 17| 15. 00000 1214. 85| 20. 00000 1619. 80
PI PE, END BENT DRAIN, 150 nm | | [
0074 715- 46005 4.000 EACH | 308. 96000 1235. 84| 250. 00000 1000. 00| 250. 00000 1000. 00
PI PE END SECTION, 375 nm | | |
0075 724-51881 8.840 m | 65. 62000 580. 08| 100. 00000 884. 00| 115. 00000 1016. 60
STRUCTURAL EXPANSI ON JOI NT, BS2 [ | |
0076 801-04308 2.000 EACH | 600. 00000 1200. 00| 600. 00000 1200. 00| 630. 00000 1260. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0077 801-06625 7.000 EACH | 110. 00000 770. 00| 110. 00000 770. 00| 115. 00000 805. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0078 801- 06640 7.000 EACH | 198. 00000 1386. 00| 198. 00000 1386. 00| 210. 00000 1470. 00
CONSTRUCTI ON SI GN, A | | |
0079 801-06775 LUWP | 5079. 30000 5079. 30| 2000. 00000 2000. 00| 2800. 00000 2800. 00
MAI NTAI NI NG TRAFFI C | | |
0080 801-07118 21.715 m | 50. 00000 1085. 75| 50. 00000 1085. 75| 53. 00000 1150. 90
BARRI CADE, I11-A | | |
0081 802- 03896 3.000 EACH | 1100. 00000 3300. 00| 1100. 00000 3300. 00| 1175. 00000 3525. 00
BOLLARD , REMOVABLE, LOCKI NG | | |
0082 802-76025 0.743 2 | 244. 01000 181. 30| 244. 00000 181. 29| 260. 00000 193. 18
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | |
0083 802- 76055 6.400 m | 23. 00000 147. 20| 23. 00000 147. 20| 24. 00000 153. 60
SI GN POST, A | |
0084 808-06713 67.060 m | 11. 00000 737. 66| 11. 00000 737. 66 12. 00000 804. 72
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0085 808-97222 2.000 EACH | 120. 00000 240. 00| 120. 00000 240. 00| 125. 00000 250. 00
|
I

HANDI CAP SYMBCL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 566, 342. 59 ROUTE : CR 700 S
CALL ORDER : 331 CONTRACT ID : B -27086-A COUNTI ES : DECATUR
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
[( 1 ) 35 1385672 [( 2 ) 35-2040801 3 ) 35-1917625
| FORCE CONSTRUCTI ON CO. INC. | GOHVANN ASPHALT & CONSTR , | | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0086 207-08266 1508.000 n2 | 6. 31000 9515. 48| 6. 25000 9425. 00| 1. 50000 2262. 00
SUBGRADE TREATMENT, TYPE |11 | | |
0087 711-91981 8.000 EACH | 1701. 00000 13608. 00| 1500. 00000 12000. 00| 800. 00000 6400. 00
TIE ROD ASSEMBLY, STEEL | | |
SECTI ON TOTALS | $ 1, 424, 309. 77| $ 1, 681, 396. 56| $ 1, 769, 300. 96
------------------------------------------ o
CONTRACT TOTALS | $ 1, 424, 309. 77| $ 1, 681, 396. 56| $ 1, 769, 300. 96




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,566, 342. 59 ROUTE : CR 700 S
CALL ORDER : 331 CONTRACT ID : B -27086-A COUNTI ES : DECATUR
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| 4 ) 351128289 [( 5 ) 35-1310611 |[( 6 ) 35-1618530
| BEATY CONSTRUCTI ON, | NC. | DUNCAN ROBERTSON | NC | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e emeemeeeo o
SECTI ON 0001 BRI DGE RELOCATI ON & REPLACEMENT
| I I
0001 105- 06845 LUMP |  10500. 00000 10500. 00|  15000. 00000 15000. 00|  20000. 00000 20000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 18.000 MOS | 1500. 00000 27000. 00| 1250. 00000 22500. 00| 1500. 00000 27000. 00
FIELD OFFI CE, A | | |
0003 106- 03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP |  88981. 75000 88981.75|  87500. 00000 87500.00|  90000. 00000 90000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP | 26694. 52000 26694.52|  15000. 00000 15000. 00|  27000. 00000 27000. 00
CLEARI NG RI GHT OF WAY |
0007 202-01261 1.000 EACH | 600. 00000 600. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
TESTI NG FOR ASBESTOS [ | |
0008 202-51328 LUMP |  235000. 00000 235000. 00]  260000. 00000 260000. 00|  150000. 00000 150000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
DI SASSEMBLE EXI STI NG SUPERSTRUCTURE | | |
0009 202-51328 LUMP |  27464. 00000 27464.00|  35000. 00000 35000.00]  18000. 00000 18000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
EXI STI NG ABUTMENTS [ | |
0010 203-02000 3041.500 n8 | 7. 25000 22050. 88| 10. 00000 30415. 00| 12. 00000 36498. 00
EXCAVATI ON, COWMON | | |
0011 203-02070 3256.600 n8 | 14. 25000 46406. 55| 15. 00000 48849. 00| 18. 00000 58618. 80
BORROW | | |
0012 203-51223 241.000 n8 | 23. 00000 5543. 00| 10. 00000 2410. 00| 7. 00000 1687. 00
EXCAVATI ON, WATERWAY | | |
0013 205-03371 52.000 n8 | 18. 00000 936. 00| 10. 00000 520. 00| 20. 00000 1040. 00
SEDI MENT REMOVE | | |
0014 205-06931 135.000 My | 50. 00000 6750. 00| 10. 00000 1350. 00| 35. 00000 4725.00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0015 205-06936 15.800 My | 200. 00000 3160. 00| 10. 00000 158. 00| 35. 00000 553. 00
TEMPORARY SEDI MENT TRAP | | |
0016 205- 06937 358.790 m | 4. 25000 1524. 86| 3. 00000 1076. 37| 4. 00000 1435. 16
TEMPORARY SI LT FENCE | | |
0017 205-06938 46.000 m | 32. 00000 1472. 00| 10. 00000 460. 00| 100. 00000 4600. 00
TEMPORARY SLOPE DRAI N | | |
0018 206-51215 29.100 n8 | 275. 00000 8002. 50| 200. 00000 5820. 00| 150. 00000 4365. 00
|

EXCAVATI ON, X



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1,566, 342. 59 RQJTE : CR 700 S
CALL ORDER : 331 CONTRACT ID : B -27086-A COUNTI ES : DECATUR
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 351128289 [( 5 ) 35-1310611 [( 6 ) 35-1618530

| BEATY CONSTRUCTI QN, | NC.

LINE NO/ ITEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

| DUNCAN ROBERTSON | NC

|
AMOUNT

| AVERI CAN CONTRACTI NG & SERVI C

35705.

5760.

18964.

23687.

5070.

1409.

255.

2880.

2400.

4000.

2205.

8947.

6000.

5000.

UNIT PRI CE UNI T PRI CE

------------------------------------------ T L T L R T

0019 206-51220 49.400 n8 | 250. 00000 12350. 00| 400. 00000 19760. 00| 150. 00000
EXCAVATI ON, WET | |

0020 206-51225 11.600 n8 | 15. 00000 174. 00| 15. 00000 174. 00| 30. 00000
EXCAVATI ON, DRY | | |

0022 210-08379 8.000 EACH | 120. 00000 960. 00| 100. 00000 800. 00| 1000. 00000
STEEL | | |

0023 211- 06467 44,670 n8 | 80. 00000 3573. 60| 35. 00000 1563. 45| 65. 00000
AGGREGATE FOR END BENT BACKFI LL | | |

0024 211-07454 2.750 n8 | 60. 00000 165. 00| 35. 00000 96. 25| 25. 00000
STRUCTURE BACKFI LL | | |

0025 301-07448 1428.200 My | 18. 00000 25707. 60| 16. 50000 23565. 30| 25. 00000
COVPACTED AGGREGATE, NO. 53, BASE | |

0026 306- 08043 288.000 n2 | 10. 00000 2880. 00| 3. 00000 864. 00| 20. 00000
M LLI NG TRANSI TI ON | |

0027 402-07432 228.485 My | 90. 00000 20563. 65| 90. 00000 20563. 65| 83. 00000
HVA SURFACE, TYPE A | |

0028 402-07435 348.352 My | 75. 00000 26126. 40| 75. 00000 26126. 40| 68. 00000
HVA | NTERMVEDI ATE, TYPE A | | |

0029 404-05514 390.000 n2 | 14. 00000 5460. 00| 5. 00000 1950. 00| 13. 00000
SEAL COAT, 5 | |

0030 405-05518 2348.900 n2 | 0. 65000 1526. 79| 0. 07000 164. 42| 0. 60000
ASPHALT FOR PRI ME COAT | |

0031 406- 05521 2553.600 n2 | 0. 06000 153. 22| 0. 07000 178. 75| 0. 10000
ASPHALT FOR TACK COAT | [

0032 601- 06037 4.000 EACH | 720. 00000 2880. 00| 800. 00000 3200. 00| 720. 00000
GUARDRAI L END TREATMENT, | | | |

0033 601- 06374 4.000 EACH | 600. 00000 2400. 00| 660. 00000 2640. 00| 600. 00000
GUARDRAI L TRANSI TION, TGS-1 | | |

0034 601-99105 95.250 m | 41. 10000 3914. 78| 45, 00000 4286. 25| 42. 00000
GUARDRAI L, W BEAM 1.905 m SPACI NG [ | |

0035 603- 06040 63.000 m | 34. 00000 2142. 00| 37. 50000 2362. 50| 35. 00000
FENCE, FARM FIELD, 1190 nm | |

0036 609- 06257 119.300 n2 | 85. 00000 10140. 50| 80. 00000 9544. 00| 75. 00000
REI NFORCED CONCRETE BRI DGE APPRQACH, | | |
250 mm [ |

0037 615- 03666 2.000 EACH | 2400. 00000 4800. 00| 2500. 00000 5000. 00| 3000. 00000
BENCH, STONE | | |

0038 615- 06336 1.000 EACH | 3950. 00000 3950. 00| 5000. 00000 5000. 00| 5000. 00000

I

VONUVENT |

.00

.00

.00

.55

.75

00

00

26

94

00

34

36

00

00

50

00

50

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 566, 342. 59
CALL CRDER : 331
LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT

SET- ASI DE :

CONTRACT ID : B -27086-A
: SEYMOUR DI STRI CT

COUNTI ES

RQUTE : CR 700 S

DECATUR

DATE :
PAGE :

07/ 28/ 05
331 -9

(4 ) 351128289

| (

5 ) 35-1310611

| BEATY CONSTRUCTI ON, | NC. | DUNCAN RCBERTSON | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT]
------------------------------------------ P S
0039 616-02305 126.400 n8 | 225. 00000 28440. 00| 75. 00000 9480. 00|
GABI ONS | | |
0040 616-02320 2628.550 n2 | 2. 25000 5914. 24| 3. 00000 7885. 65|
GEOTEXTI LES | | |
0041 616-06405 721.824 My | 22. 25000 16060. 58| 20. 00000 14436. 48|
R PRAP, REVETMENT | | |
0042 619- 95457 LUMP |  165000. 00000 165000. 00]  200000. 00000 200000. 00|
CLEAN AND PAI NT STRUCTURAL STEEL AND | | |
BLAST | [ |
0043 621-01004 3.000 EACH | 725. 00000 2175. 00| 250. 00000 750. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0044 621-01371 19.500 kg | 26. 00000 507. 00| 27.50000 536. 25|
SEED M XTURE, LEGUME, 2 | | |
0045 621-02770 3800. 000 | 1. 50000 5700. 00| 1. 55000 5890. 00|
ERCS| ON CONTROL BLANKET | | |
0046 621-06545 0.900 My | 445. 00000 400. 50| 455. 00000 409. 50|
FERTI LI ZER [ | |
0047 621-06553 139.035 kg | 10. 50000 1459. 87| 10. 75000 1494. 63|
SEED M XTURE, R | | |
0048 621- 06565 4.200 My | 350. 00000 1470. 00| 360. 00000 1512. 00|
MULCHI NG MATERI AL | | |
0049 621-06567 14.600 kL | 1. 00000 14. 60| 1. 10000 16. 06|
WATER | | |
0050 621-06575 809.800 n2 | 5. 25000 4251. 45 4. 25000 3441. 65|
SODDI NG, NURSERY | | |
0051 622- 05652 6.000 EACH | 675. 00000 4050. 00| 675. 00000 4050. 00|
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 88 mm [ | [
0052 622-52436 2.000 EACH | 43. 00000 86. 00| 44. 00000 88. 00|
SIGN, DO NOT MOW CR SPRAY | | |
0053 622-91786 35.000 EACH | 9. 25000 323. 75| 9. 75000 341. 25
SEEDLI NG | | |
0054 622-98200 4.000 EACH | 43. 00000 172. 00| 44. 00000 176. 00|
SIGN, DO NOT DI STURB [ | |
0055 701-91792 16.000 EACH | 65. 00000 1040. 00| 125. 00000 2000. 00|
PILE TIP, STEEL H | | |
0056 701-93658 46.400 m | 155. 00000 7192. 00| 175. 00000 8120. 00|
|

PILE, STEEL H, HP 310 X 93

6 ) 35-1618530
AMVERI CAN CONTRACTI NG & SERVI C

UNIT PRI CE

150
2
25

135000.

675

25

1
450.

10

350.

650.

40.

40.

100.

250.

00000
50000
00000

00000

00000

00000
50000
00000
00000

00000

. 00000

. 00000

00000

00000

. 00000

00000

00000
00000

135000

2025.

487

5700

405

1390

1470

14.

3239

3900.

80

315.

160

1600

11600

.00

.38

. 60

00

00

50

00

00

35

00

60

20

00

00

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 331 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 566, 342. 59 ROUTE : CR 700 S
CALL ORDER : 331 CONTRACT ID : B -27086-A COUNTI ES : DECATUR
LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT : SEYMOUR Di STRI CT
SET- ASI DE :
| 4 ) 35 1128289 [( 5 ) 35-1310611 [( 6 ) 35-1618530
| BEATY CONSTRUCTI ON, | NC. | DUNCAN ROBERTSON | NC | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ T
0057 701-95780 43.483 m | 210. 00000 9131. 43| 175. 00000 7609. 53| 300. 00000 13044. 90
PILE, STEEL H, HP 310 X 110 | [ [
0058 702-51005 78.700 n8 | 800. 00000 62960. 00| 500. 00000 39350. 00| 850. 00000 66895. 00
CONCRETE, A, SUBSTRUCTURE | |
0059 702-51015 12.735 8 | 500. 00000 6367. 50| 500. 00000 6367. 50| 650. 00000 8277.75
CONCRETE, B, FOOTI NGS | | |
0060 702-90915 0.920 n8 | 2225. 00000 2047. 00| 500. 00000 460. 00| 2500. 00000 2300. 00
CONCRETE, A | | [
0061 703-51030 6593.620 kg | 1. 50000 9890. 43| 1. 40000 9231. 07| 1. 85000 12198. 20
REI NFORCI NG STEEL | [ |
0062 703-51032 22843.610 kg | 1. 75000 39976. 32| 1. 55000 35407. 60| 2. 00000 45687. 22
REI NFORCI NG STEEL, EPOXY COATED | | |
0063 704-51002 182.690 n8 | 900. 00000 164421. 00| 750. 00000 137017. 50| 900. 00000 164421, 00
CONCRETE, C, SUPERSTRUCTURE | | |
0064 706- 04683 120.700 m | 340. 00000 41038. 00| 275. 00000 33192. 50| 350. 00000 42245, 00
RAILING , S| DE MOUNTED PEDESTRI AN RAIL, | | |
STEEL PI | [ |
0065 706- 06344 110.490 m | 145. 00000 16021. 05| 160. 00000 17678. 40| 150. 00000 16573. 50
RAILING TS-1 | |
0066 707-06831 226.600 m | 750. 00000 169950. 00| 900. 00000 203940. 00| 1500. 00000 339900. 00
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM 1372 mm x 1067 nm | | |
0067 709-51821 LUMP | 2500. 00000 2500. 00| 6700. 00000 6700. 00| 2400. 00000 2400. 00
SURFACE SEAL | | |
0068 711-51035 10335.090 kg | 4. 25000 43924. 13| 3. 00000 31005. 27| 8. 00000 82680. 72
STRUCTURAL STEEL STRI NGERS | |
0069 712-04131 LUMP |  235000. 00000 235000. 00| 310000. 00000 310000. 00] 200000. 00000 200000. 00
STRUCTURE , RE- ASSEMBLE PRESENT | |
STRUCTURE [ | |
0070 714-04802 8.280 n2 | 600. 00000 4968. 00| 350. 00000 2898. 00| 500. 00000 4140. 00
CONCRETE MODULAR BLOCK WALL | | |
0071 714-05867 30.940 n2 | 1160. 00000 35890. 40| 350. 00000 10829. 00| 350. 00000 10829. 00
WALL , STONE FACADE | | |
0072 715-05021 30.500 m | 85. 00000 2592. 50| 65. 00000 1982. 50| 150. 00000 4575. 00
PIPE, TYPE 3, CIRCULAR 375 nm [ [
0073 715- 05407 80.990 m | 17. 75000 1437. 57| 10. 00000 809. 90| 50. 00000 4049. 50
Pl PE, END BENT DRAIN, 150 nm | | |
0074 715-46005 4.000 EACH | 275. 00000 1100. 00| 225. 00000 900. 00| 500. 00000 2000. 00

PI PE END SECTI ON, 375 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 566, 342. 59

CALL CRDER : 331

CONTRACT I D :

LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT

SET- ASI DE :

B -27086-A

SEYMOUR DI STRI CT

COUNTI ES :

RQUTE : CR 700 S
DECATUR

DATE : 07/28/05
PACE : 331 -11

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0075 724-51881 8. 840
STRUCTURAL EXPANSI ON JO NT, BS2

0076 801-04308 2.000
ROAD CLOSURE SI GN ASSEMBLY

0077 801-06625 7.000
DETOUR ROUTE MARKER ASSEMBLY

0078 801-06640 7.000

CONSTRUCTION SIGN, A
0079 801-06775
MAI NTAI NI NG TRAFFI C

0080 801-07118 21.715
BARRI CADE, II1-A

0081 802-03896 3. 000
BOLLARD , REMOVABLE, LOCKI NG

0082 802-76025 0.743

SI G\, SHEET, ENCAPSULATED LENS W TH

LEGEND, 2.03 mm THI CKNESS

0083 802-76055 6. 400
SI GN PCST, A

0084 808-06713 67. 060
LINE, PAINT, SQLID, WH TE, 100 nm

0085 808-97222 2. 000

PAVEMENT MESSAGE MARKI NGS, PAI NT,
HANDI CAP SYMBOL

0086 207-08266 1508. 000
SUBGRADE TREATMENT, TYPE 111
0087 711-91981 8. 000

TIE ROD ASSEMBLY, STEEL
SECTI ON TOTALS

CONTRACT TOTALS

(4 ) 351128289
| BEATY CONSTRUCTI ON, | NC.

I
| UNIT PRICE

| (

5 ) 35-1310611
| DUNCAN ROBERTSON | NC

| (

6

) 35-1618530

| AVERI CAN CONTRACTI NG & SERVI C

I
AMOUNT

AMOUNT|  UNIT PRICE
----- P S
m | 160. 00000 1414. 40| 100. 00000 884. 00
EACH | 650. 00000 1300.00I 400. 00000 800 ooI
EACH I 125. 00000 875.ooI 135. 00000 945.0&
EACH I 225. 00000 1575.ooI 275. 00000 1925. 00
LUMP I 11000. 00000 11000. 00|  10000. 00000 10000. 00
m I 55. 00000 1194.33I 70. 00000 1520. 05
EACH I 1100. 00000 3300.00I 1250. 00000 3750. 00
ne I 245. 00000 182.04I 275. 00000 204. 33
| | |
m |I 23. 00000 147.20I 25. 00000 160.00I
m I 11. 50000 771.19I 16. 50000 1106.49I
EACH | 130. 00000 260.00I 110. 00000 220. 00
I I I
ne I 6. 75000 10179.00I 4. 00000 6032. 00|
EACH I 1500. 00000 12000.00I 2000. 00000 16000. 00
I $ 1,779,626.08I $ 1, 814, 952. 45
""" TS T L e e 08 s 1e14, 950, 45|

200.

600.

110.

200.

5000.

50.

1100.

250.

25.
11.

120.

10.

3400.

UNIT PRI CE

00000

00000

00000

00000

00000

00000

00000

00000

00000
00000
00000

00000

00000

1400.
5000.
1085.
3300.

185.

160.
737.

240.

15080.
27200.
1, 879, 346.

1, 879, 346.

.00

.00

.00

00

00

75

00

75

00
66
00

00
00
74

74




ENG NEER S ESTIMATE: $ 355, 104. 76

CALL CRDER : 341

LETTI NG DATE : 07/20/05 10:00 AM

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

CONTRACT TI ME :

B -27426-A

GREENFI ELD DI STRI CT
05/26/ 06 COVPLETI ON DATE

COUNTI ES :

RQUTE : CR 675 E

PROJECT( S)

HANCOCK

DATE :
PAGE :

07/ 28/ 05
341 -1

273,738.96 100.0000%
287,818.92 105. 1436%
476, 445.00 174.0509%

1  35-1801998 CLR, INC
2  35-1310611
3  35-1364963

DUNCAN ROBERTSON | NC
ERBER & M LLI GAN CONSTR. GO,

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07039 6. 000
FIELD CFFICE, B

0003 106-03285 1. 000
FAI LED MATERI AL

0004 106-03289 1. 000

QUALI TY ASSURANCE ADJUSTMENT
0005 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0006 201-52370

CLEARI NG RI GHT OF WAY

0007 203-02000 130. 000
EXCAVATI ON, COMMVON

0008 203-02070 340. 000
BORROW

0009 205-06937 645. 000
TEMPORARY SI LT FENCE

0010 206-51220 7. 500
EXCAVATI ON, WET

0011 207-08266 654. 000

SUBGRADE TREATMENT, TYPE |11

0012 210-05720
REPQO NTI NG ABUTMENTS

0013 301-07448 260. 000
COVWPACTED AGGREGATE, NO. 53, BASE

I (

1 ) 35-1801998

| (

2 ) 35-1310611

| CLR INC. | DUNCAN ROBERTSON | NC I

|| UNIT PRICE AMOUNT|  UNIT PRICE ANDUNT||
----- g S
LUNP|| 3400. 00000 3400 ool 2500. 00000 2500. 00
MOS , 2500. 00000 15000 ool 1500. 00000 9000. 00
DOL || 1. 00000 1.0J| 1. 00000 1.0&
DOL , 1. 00000 1.00, 1. 00000 1. 00
LUMP |  13600. 00000 13600.00= 15000. 00000 15000. 00
LUWP | 5400. 00000 5400.00’ 6000. 00000 6000. 00
cYs ﬂ 19. 00000 2470.00, 15. 00000 1950. 00
cvs f 22. 25000 7565.00# 15. 00000 5100. 00|
LFT f 1. 50000 967.50" 1. 00000 645. 00
cYs f 1000. 00000 7500.00, 300. 00000 2250.00“
SYs , 3. 00000 1962.00, 4. 00000 2616. 00
LUMP f 12700. 00000 12700.00, 5000. 00000 5000. 00
TON | 19. 00000 4940.00{ 20. 00000 5200. 00

(
ERB

5000.

1200.

23750.

9500.

15.

18.

250.

40000.

20.

3 ) 35-1364963
ER & M LLI GAN CONSTR €O

00000

00000

. 00000

. 00000

00000

00000

00000

00000

. 50000

00000

. 00000

00000

00000

5000.

7200.

23750.

9500.

1950.

6120.

1612.

1875.

3270.

40000.

5200.

00

00

.00

.00

00

00

00

00

50

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 341 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 355, 104. 76 ROUTE : CR 675 E
CALL ORDER : 341 CONTRACT ID : B -27426-A COUNTI ES :  HANCOCK
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
SET- ASI DE :
(1 ) 35 1801998 [( 2 ) 35-1310611 [( 3 ) 35-1364963
[CLR INC. | DUNCAN RCBERTSON | NC | ERBER & M LLI GAN CONSTR QO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ dm e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e e e e e e mmmeea
0014 402-07432 45.000 TON | 100. 00000 4500. 00| 110. 00000 4950. 00| 110. 00000 4950. 00
HVA SURFACE, TYPE A | |
0015 402-07435 78.000 TON | 70. 00000 5460. 00| 77.00000 6006. 00 75. 00000 5850. 00
HVA | NTERVEDI ATE, TYPE A | |
0016 405-05518 570.000 SYS | 0. 05000 28. 50| 0. 06000 34. 20| 0. 05000 28. 50
ASPHALT FOR PRI ME COAT | | |
0017 406- 05521 540.000 SYS | 0. 05000 27. 00| 0. 06000 32. 40| 0. 05000 27.00
ASPHALT FOR TACK COAT I |
0018 601-05399 LUMP | 19500. 00000 19500.00]  40000. 00000 40000. 00|  35000. 00000 35000. 00
GUARDRAI L , BRI DGE | |
0019 601-05399 LUWP | 14900. 00000 14900.00]  16000. 00000 16000. 00|  15000. 00000 15000. 00
GUARDRAI L , OFF- STRUCTURE | | |
0020 616-02320 50.000 SYS | 15. 00000 750. 00 5. 00000 250. 00| 3.00000 150. 00
GEOTEXTI LES | | |
0021 616-05688 45.000 TON | 125. 00000 5625. 00| 60. 00000 2700. 00| 40. 00000 1800. 00
R PRAP, CLASS 1 | | |
0022 619- 05926 LUWP | 3250. 00000 3250. 00 5000. 00000 5000. 00| 3500. 00000 3500. 00
ENVI RONVENTAL CONTROL | | |
0023 619-51859 LUMP | 27750. 00000 27750.00]  27500. 00000 27500.00]  27500. 00000 27500. 00
PAI NT STEEL BRI DGE | | |
0024 619-61000 LUMP | 54750. 00000 54750.00]  55000. 00000 55000.00]  53000. 00000 53000. 00
CLEAN STEEL BRI DGE | | |
0025 621-01004 1.000 EACH | 445. 00000 445. 00| 600. 00000 600. 00| 250. 00000 250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0026 621- 06559 1400.000 SYS | 0. 41000 574. 00| 1. 00000 1400. 00| 1. 25000 1750. 00
MULCHED SEEDING R | | |
0027 622-52436 4.000 EACH | 40. 00000 160. 00| 27.50000 110. 00| 25. 00000 100. 00
SIGN, DO NOT MOW OR SPRAY | | |
0028 622-91786 55.000 EACH | 8. 50000 467. 50| 10. 50000 577. 50| 12. 00000 660. 00
SEEDLI NG | | |
0029 702-90915 4.300 CYS | 1390. 00000 5977. 00| 1000. 00000 4300. 00| 5000. 00000 21500. 00
CONCRETE, A | | |
0030 703-51032 580.000 LBS | 3. 30000 1914. 00| 2. 00000 1160. 00| 2. 00000 1160. 00
REI NFORCI NG STEEL, EPOXY COATED | | |
0031 708-05394 LUWP | 8750.00000 8750. 00| 7500. 00000 7500. 00|  100000. 00000 100000. 00
REPAI R OF TRUSS | | |
0032 708-05394 LUMP | 13000. 00000 13000.00]  20000. 00000 20000.00]  38000. 00000 38000. 00
|

REPAI R S. ABUTMENT BEARI NG SEATS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 341 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 355, 104. 76 ROUTE : CR 675 E
CALL ORDER : 341 CONTRACT ID : B -27426-A COUNTI ES :  HANCOCK
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1801998 [( 2 ) 35-1310611 [( 3 ) 35-1364963
|CLR I NC. | DUNCAN RCBERTSON | NC | ERBER & M LLI GAN CONSTR  CO
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0033 711-05395 4.000 EACH | 2150. 00000 8600. 00| 4000. 00000 16000. 00| 3500. 00000 14000. 00
REPLACE TRUSS DI AGONAL | |
0034 711-05396 LUWP | 4500. 00000 4500. 00| 3000. 00000 3000.00]  10000. 00000 10000. 00
REPLACE MUDWALL | | |
0035 711-05728 3.000 EACH | 1055. 00000 3165. 00 2500. 00000 7500. 00| 1500. 00000 4500. 00
REPAI R TENSI ON MEMBERS | |
0036 726-93267 2.000 EACH | 4500. 00000 9000. 00| 4000. 00000 8000.00]  12500. 00000 25000. 00
BEARI NG ASSEMBLY, A | [ |
0037 801-04308 2.000 EACH | 350. 00000 700. 00| 260. 00000 520. 00| 500. 00000 1000. 00
ROAD CLOSURE SI GN ASSEMBLY | [ |
0038 801- 06625 8.000 EACH | 100. 00000 800. 00| 100. 00000 800. 00| 125. 00000 1000. 00
DETOUR ROUTE MARKER ASSENBLY | [ |
0039 801- 06640 7.000 EACH | 200. 00000 1400. 00| 150. 00000 1050. 00| 200. 00000 1400. 00
CONSTRUCTI ON SI GN, A | | [
0040 801-07118 48.000 LFT | 10. 00000 480. 00| 7. 25000 348. 00| 20. 00000 960. 00
BARRI CADE, I11-A | |
0041 802- 76020 34.500 SFT | 18. 50000 638. 25| 29. 00000 1000. 50| 30. 00000 1035. 00
SIGN, SHEET, ENCLOSED LENS W TH LEGEND, | | |
0.080 IN. TH CKNESS | [ |
0042 802- 76055 92.000 LFT | 7. 25000 667. 00| 9. 00000 828. 00| 10. 00000 920. 00
SIGN PCST, A [ | |
0043 804-06740 8.000 EACH | 24. 50000 196. 00| 20. 00000 160. 00| 20. 00000 160. 00
DELI NEATOR W TH POST, D2 [ | |
0044 808-06713 621.000 LFT | 0. 33000 204. 93| 0. 36000 223. 56| 1. 00000 621. 00
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0045 808- 75035 16.000 LFT | 3. 33000 53. 28] 0. 36000 5. 76| 9. 00000 144. 00
LINE, PAINT, SOLID, WH TE, 24 IN. | |
SECTI ON TOTALS | $ 273, 738. 96| $ 287, 818. 92| $ 476, 445. 00
------------------------------------------ o m m et o e e e ettt e o e e e e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 273, 738. 96| $ 287, 818. 92| $ 476, 445. 00




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 351 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 373, 941. 56 ROUTE : US 36
CALL ORDER : 351 CONTRACT ID : B -27599-A COUNTI ES : PARKE
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 100 WORK DAYS
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NANE BID LON BI D
1 35-1673827 HENDERSON, H E., INC. $ 1,306, 563. 40 100. 0000%
2 35-1381845 HARVEY, GEORGE R & SON, INC. $ 1,447, 656.34 110. 7988%
3 351618530 ANERI CAN CONTRACTI NG & SERVI CES $ 1,463,181.96 111.9871%
4  35-0918397 RIETH R LEY CONSTRUCTI ON $ 1,469, 000.00 112.4324%
[( 1 ) 35 1673827 [( 2 ) 35 1381845 [( 3 ) 35-1618530
| HENDERSON, H. E., INC. | HARVEY, GECRGE R & SON, | NC | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g o S
SECTI ON 0001 BRI DGE CONSTRUCTI N
| | |
0001 105-06845 LUWP | 27309. 00000 27309.00]  20000. 00000 20000.00]  17000. 00000 17000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 12.000 MBS | 1500. 00000 18000. 00| 2000. 00000 24000. 00| 1500. 00000 18000. 00
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00 1. 00000 1. 00
FAI LED NATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNVENT | |
0005 110-01001 LUWP |  68425. 00000 68425.00]  75000. 00000 75000.00]  70000. 00000 70000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 201-52370 LUMP |  33461. 00000 33461.00]  20000. 00000 20000.00]  14000. 00000 14000. 00
CLEARI NG RI GHT OF WAY | |
0007 201-90788 LUWP | 408. 35000 408. 35| 500. 00000 500. 00| 7000. 00000 7000. 00
DEBRI S, REMOVE | | |
0008 202-51328 LUWP |  42831. 60000 42831.60]  80000. 00000 80000. 00|  73000. 00000 73000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202-99187 258.000 m | 6. 30000 1625. 40)| 6. 60000 1702. 80| 6. 00000 1548. 00
FENCE, FARM FI ELD, REMOVE | | |
0010 203-02000 3508.000 n8 | 10. 45000 36658. 60| 15. 00000 52620. 00| 15. 00000 52620. 00
EXCAVATI ON, COVMVON | | |
0011 203-02070 3386.000 n8 | 12. 59000 42629. 74| 15. 00000 50790. 00| 10. 00000 33860. 00
BORROW | | |
0012 203-51223 159.250 n8 | 13. 72000 2184. 91 20. 00000 3185. 00| 10. 00000 1592. 50
I

EXCAVATI ON, WATERMAY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 351 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 373, 941. 56 ROUTE : US 36
CALL ORDER : 351 CONTRACT ID : B -27599-A COUNTI ES : PARKE
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 351673827 [( 2 ) 35-1381845 (3 ) 35-1618530
| HENDERSON, H. E., INC | HARVEY, GECRGE R & SON, | NC | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANDUNT
------------------------------------------ g
0013 205-03371 20.000 n8 | 35. 58000 711. 60| 20. 00000 400. 00| 25. 00000 500. 00
SEDI MENT REMOVE
0014 205-04931 2.000 EACH | 364. 37000 728. 74| 1000. 00000 2000. 00| 2000. 00000 4000. 00
SEDI MENT TRAP | | |
0015 205-06931 343.300 My | 27.07000 9293. 13| 30. 00000 10299. 00| 35. 00000 12015. 50
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0016 205-06933 2.000 EACH | 68. 25000 136. 50| 75. 00000 150. 00| 65. 00000 130. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0017 205- 06937 500.000 m | 4. 20000 2100. 00| 4. 60000 2300. 00| 4. 00000 2000. 00
TEMPORARY SI LT FENCE | |
0018 207-08263 6071.000 n2 | 5. 99000 36365. 29| 14. 00000 84994. 00| 13. 00000 78923. 00
SUBGRADE TREATMENT, TYPE | A | | |
0019 211-07454 1030.200 n8 | 21. 90000 22561. 38| 25. 00000 25755. 00| 25. 00000 25755. 00
STRUCTURE BACKFI LL | | |
0020 301-07448 3343.210 My | 19. 60000 65526. 92| 20. 00000 66864. 20| 20. 00000 66864. 20
COVPACTED AGGREGATE, NO. 53, BASE | | |
0021 306-08033 144.000 n2 | 11. 41000 1643. 04| 16. 00000 2304. 00| 9. 00000 1296. 00
M LLING ASPHALT, 25 mm | | [
0022 306-08036 180.000 n2 | 10. 24000 1843. 20| 18. 00000 3240. 00| 9. 00000 1620. 00
MLLING ASPHALT, 50 mm | | |
0023 306-08043 432.000 n2 | 10. 46000 4518. 72| 14. 00000 6048. 00| 9. 00000 3888. 00
M LLING TRANSI TI ON | | |
0024 402-07432 340.000 My | 76. 07000 25863. 80| 80. 00000 27200. 00| 70. 00000 23800. 00
HVA SURFACE, TYPE A | | |
0025 402-07433 430.200 My | 70. 28000 30234. 46| 75. 00000 32265. 00| 65. 00000 27963. 00
HVA SURFACE, TYPE B | | [
0026 402-07435 566.100 My | 74. 31000 42066. 89| 65. 50000 37079. 55| 57. 00000 32267. 70
HVA | NTERVEDI ATE, TYPE A | | |
0027 402-07438 771.300 My | 59. 93000 46224. 01| 64. 50000 49748. 85| 56. 00000 43192. 80
HVA | NTERVEDI ATE, TYPE B | | |
0028 402-07441 2183.350 My | 49. 62000 108337. 83 53. 50000 116809. 23| 47.00000 102617. 45
HVA BASE, TYPE B | | |
0029 404-05511 3467.200 n2 | 2. 98000 10332. 26| 3. 00000 10401. 60| 3. 00000 10401. 60
SEAL CQOAT, 2 | | |
0030 404-05514 152.000 n2 | 18. 61000 2828. 72| 17. 25000 2622. 00| 15. 00000 2280. 00
SEAL OOAT, 5 | | |
0031 405-05518 1595.000 n2 | 1. 05000 1674. 75| 1. 15000 1834. 25| 1. 00000 1595. 00
ASPHALT FOR PRI ME COAT | | |
0032 406- 05521 17143.000 n2 | 0. 42000 7200. 06| 0. 46000 7885. 78] 0. 50000 8571. 50

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 351 -3
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 1, 373, 941.56 ROUTE : US 36
CALL CRDER : 351 CONTRACT 1D : B -27599-A COUNTI ES : PARKE
LETTI NG DATE : 07/20/05 10: 00 AM DI STRI CT : CRAWFCRDSVI LLE DI STRICT
SET- ASI DE :
| 1 ) 35-1673827 [( 2 ) 35-1381845 |[( 3 ) 35-1618530
| HENDERSON, H.E., INC | HARVEY, GEORGE R & SON, | NC | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T
0033 601- 01626 1.000 EACH | 1417. 50000 1417. 50| 1550. 00000 1550. 00| 1400. 00000 1400. 00
GUARDRAI L CONNECTCR SYSTEM W BEAM | | |
CURVED, 2 | [ |
0034 601-02414 15.240 m | 46. 20000 704. 09| 50. 00000 762. 00| 45. 00000 685. 80
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
MDDl FIED POST , 1.83 m | |
0035 601- 06854 2.000 EACH | 2751. 20000 5502. 40| 2875. 00000 5750. 00| 2500. 00000 5000. 00
GUARDRAI L, WBEAM NESTED | [
0036 601-94689 8.000 EACH | 2205. 00000 17640. 00| 2415. 00000 19320. 00| 2100. 00000 16800. 00
GUARDRAI L END TREATMENT, OS | [ |
0037 601-99105 331.530 m | 43. 84000 14534, 28| 48. 00000 15913. 44| 42.00000 13924. 26
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0038 603- 06040 247.200 m | 21. 53000 5322. 22| 23. 60000 5833. 92| 21. 00000 5191. 20
FENCE, FARM FI ELD, 1190 nm | | |
0039 610-07486 382.860 My | 78. 14000 29916. 68| 74. 75000 28618. 79| 65. 00000 24885. 90
HVA FOR APPROACHES, TYPE A | | |
0040 611- 06497 1. 000 EACH | 178. 50000 178. 50| 195. 00000 195. 00| 170. 00000 170. 00
MAI LBOX ASSEMBLY, SINGLE | |
0041 615- 06490 36.000 EACH | 107. 10000 3855. 60| 117. 00000 4212. 00| 110. 00000 3960. 00
Rl GHT OF WAY MARKER | | |
0042 615- 06505 4,000 EACH | 525, 00000 2100. 00| 575. 00000 2300. 00| 550. 00000 2200. 00
MONUMENT, B | | |
0043 616- 02320 1251.500 n2 | 2. 63000 3291. 45| 3. 60000 4505. 40| 3. 00000 3754. 50
GEOTEXTI LES | | |
0044 616- 05688 289.000 My | 27.57000 7967. 73| 30. 00000 8670. 00| 25. 00000 7225. 00
Rl PRAP, CLASS 1 | |
0045 616- 05689 698.400 My | 21. 93000 15315. 91| 30. 00000 20952. 00| 30. 00000 20952. 00
RI PRAP, CLASS 2 | |
0046 616- 06405 471.000 My | 21. 68000 10211. 28| 21. 00000 9891. 00| 25. 00000 11775. 00
Rl PRAP, REVETMENT | |
0047 621-01004 4.000 EACH | 945. 00000 3780. 00| 1035. 00000 4140. 00| 900. 00000 3600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ [ |
SEEDI NG [ | |
0048 621- 06559 6043.000 n2 | 0. 37000 2235. 91| 0. 40000 2417. 20| 0. 40000 2417. 20
MULCHED SEEDI NG R | |
0049 621- 06567 8.400 kL | 1. 05000 8. 82| 1. 15000 9. 66| 1. 00000 8. 40
WATER | | |
0050 621- 06574 287.000 n2 | 7. 61000 2184. 07| 8. 35000 2396. 45| 8. 00000 2296. 00
I |

SODDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/ 28/ 05
351 -4

ENG NEER S ESTI MATE: $ 1, 373, 941.56 ROUTE : US 36
CALL ORDER : 351 CONTRACT ID: B -27599-A COUNTI ES : PARKE
LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT : CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| 1 ) 35-1673827 |[( 2 ) 35-1381845 [( 3 ) 35-1618530
| HENDERSON, H. E., INC | HARVEY, GEORGE R & SON, | NC | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRI CE AMOUNT| UNT PRI CE AMOUNT| UNT PRI CE AMOUNT
------------------------------------------ T
0051 621-06575 129. 000 n2 | 7.61000 981. 69| 8. 35000 1077. 15| 8. 00000 1032. 00
SODDI NG NURSERY | | |
0052 622-52436 6. 000 EACH | 42. 00000 252. 00| 46. 00000 276. 00| 40. 00000 240. 00
SIGN, DO NOT MOW OR SPRAY | | |
0053 622-91786 100. 000 EACH | 8. 40000 840. 00| 9. 00000 900. 00| 8. 00000 800. 00
SEEDLI NG | | |
0054 715-05152 28.250 m | 103. 19000 2915. 12| 80. 00000 2260. 00| 200. 00000 5650. 00
PIPE, TYPE 2, O RCULAR 450 mm | | |
0055 715-05171 39.300 m | 97. 49000 3831. 36| 80. 00000 3144. 00| 175. 00000 6877.50
PIPE, TYPE 3, CROULAR 450 mm | | |
0056 715-46010 6. 000 EACH | 225. 05000 1350. 30| 225. 00000 1350. 00| 500. 00000 3000. 00
Pl PE END SECTI ON, 450 nm | | |
0057 723-06660 65.900 nR | 1018. 35000 67109. 27| 735. 00000 48436. 50| 1400. 00000 92260. 00
W NGWALL | | |
0058 723-06927 18.350 m | 5150. 18000 94505. 80| 4300. 00000 78905. 00| 6500. 00000 119275. 00
STRUCTURE, PRECAST THREE SI DED, |, | | |
6100mMm x 1520nm | | |
0059 723-06927 29.100 m | 5577. 85000 162315. 44| 5020. 00000 146082. 00| 6500. 00000 189150. 00
STRUCTURE, PRECAST THREE Sl DED, |, | | |
6100nm x 3050nm | | |
0060 801-01851 LUWP | 48500. 00000 48500. 00| 65000. 00000 65000. 00| 78000. 00000 78000. 00
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |
0061 801-04308 4.000 EACH | 294. 00000 1176. 00| 225. 00000 900. 00| 200. 00000 800. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0062 801-06207 4287.000 m | 2.31000 9902. 97| 3. 00000 12861. 00| 2. 75000 11789. 25
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |
0063 801-06625 5.000 EACH | 72. 45000 362. 25| 63. 00000 315. 00| 60. 00000 300. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0064 801-06639 748.000 m | 85. 63000 64051. 24| 120. 00000 89760. 00| 90. 00000 67320. 00
TEMPCORARY CONCRETE BARRI ER, ANCHORED | | |
0065 801-06640 28.000 EACH | 152. 25000 4263. 00| 113. 00000 3164. 00| 100. 00000 2800. 00
CONSTRUCTI ON SI G\, A | | |
0066 801-06645 8.000 EACH | 42. 00000 336. 00| 53. 00000 424. 00| 45. 00000 360. 00
CONSTRUCTI ON SI G\, B | | |
0067 801-06775 LUWP | 17614. 20000 17614. 20| 30000. 00000 30000. 00| 12000. 00000 12000. 00
MAI NTAI NI NG TRAFFI C | | |
0068 801-07119 43.200 m | 29. 40000 1270. 08| 46. 00000 1987. 20| 40. 00000 1728. 00
I

BARRI CADE, I11-B |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE

PACE : 351 -5

07/ 28/ 05

ENG NEER S ESTI MATE: $ 1,373, 941. 56 ROUTE : US 36
CALL ORDER : 351 CONTRACT ID : B -27599-A COUNTI ES : PARKE
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRICT
SET- ASI DE :
[( 1 ) 351673827 I ( ) 35-1381845 I ( ) 35-1618530
| HENDERSON, H.E., INC. | HARVEY, GECRGE R & SON, | NC | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e e e e e oo e e e e e e e e e e e e e meeeeo o
0069 802-05702 10.000 m | 31. 50000 315. 00| 34. 50000 345. 00| 30. 00000 300. 00
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |
0070 802-07060 2.000 EACH | 63. 00000 126. 00| 69. 00000 138. 00| 60. 00000 120. 00
SIGN, SHEET, RELOCATE | | |
0071 808-06711 15.000 m | 0. 42000 6. 30| 0. 53000 7. 95| 0. 50000 7.50
LINE, PAINT, BROKEN, WH TE, 100 mm | | |
0072 808-06712 70.000 m | 0. 42000 29. 40| 0. 53000 37. 10 0. 50000 35.00
LINE, PAINT, BROKEN, YELLON 100 nm | [ |
0073 808-06713 1176.000 m | 0. 42000 493. 92| 0. 53000 623. 28| 0. 50000 588. 00
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0074 808-06714 1148.000 m | 0. 42000 482. 16| 0. 53000 608. 44| 0. 50000 574. 00
LINE, PAINT, SCLID, YELLON 100 nm | | |
0075 808-06716 1184.000 m | 0. 84000 994. 56| 0. 90000 1065. 60| 0. 80000 947. 20
LINE, REMOVE | | |
0076 808-75994 40.000 EACH | 9. 45000 378. 00| 13. 80000 552. 00| 12. 00000 480. 00
PRI SMATI C REFLECTOR | [ |
0077 808-75996 40.000 EACH | 21. 00000 840. 00| 15. 00000 600. 00| 20. 00000 800. 00
SNOWPLOMABLE RAI SED PAVENMENT MARKER | | [
REMOVE | | |
0078 808- 75998 40.000 EACH | 35. 70000 1428. 00| 35. 00000 1400. 00| 35. 00000 1400. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1, 306, 563. 40| $ 1, 447, 656. 34| $ 1,463, 181. 96
------------------------------------------ g S
CONTRACT TOTALS | $ 1, 306, 563. 40| $ 1, 447, 656. 34| $ 1, 463, 181. 96




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PACE : 351 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,373, 941. 56 ROUTE : US 36
CALL ORDER : 351 CONTRACT ID : B -27599-A COUNTI ES : PARKE
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
4 ) 35 0918397 I ( ) ( )

I I
| RETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
SECTI ON 0001 BRI DGE CONSTRUCTI ON

[
12500. 00000 12500. 00|

I I

0001 105-06845 LUWP | |
CONSTRUCTI ON ENGI NEERI NG | [ |
0002 105-07039 12.000 M>S | 2200. 00000 26400. 00| |
FIELD CFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 |
FAI LED NATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 |
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUWP |  78781. 78000 78781. 78] |
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 9000. 00000 9000. 00| |
CLEARI NG Rl GHT OF WAY | [ |
0007 201-90788 LUWP | 100. 00000 100. 00| |
DEBRI S, REMOVE | [ |
0008 202-51328 LUWP | 0. 01000 0. 01| |
PRESENT STRUCTURE, REMOVE PORTI ONS | [ |
0009 202-99187 258.000 m | 6. 00000 1548. 00| |
FENCE, FARM FI ELD, REMOVE | | |
0010 203-02000 3508.000 n8 | 29. 00000 101732. 00| |
EXCAVATI ON, COWMON | | |
0011 203-02070 3386.000 n8 | 15. 00000 50790. 00] |
BORROW | | |
0012 203-51223 159.250 n8 | 40. 00000 6370. 00| |
EXCAVATI ON, WATERWAY [ | |
0013 205-03371 20.000 n8 | 20. 00000 400. 00| |
SEDI MENT REMOVE [ | |
0014 205-04931 2.000 EACH | 1000. 00000 2000. 00| |
SEDI MENT TRAP [ [ |
0015 205-06931 343.300 My | 30. 00000 10299. 00| |
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0016 205-06933 2.000 EACH | 65. 00000 130. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0017 205- 06937 500.000 m | 4. 00000 2000. 00| |
TEMPORARY SI LT FENCE | | |
0018 207-08263 6071.000 n2 | 11. 50000 69816. 50| |
SUBGRADE TREATMENT, TYPE | A | | |
0019 211-07454 1030.200 n8 | 33. 00000 33996. 60| |
I

STRUCTURE BACKFI LL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 351 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,373, 941. 56 ROUTE : US 36
CALL ORDER : 351 CONTRACT ID : B -27599-A COUNTI ES : PARKE
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(4 ) 35 0918397 I ( ) ( )

I
| R ETH RI LEY CONSTRUCTI ON | |

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT

GUARDRAI L, WBEAM 1.905 m SPACI NG | |
MODI FI ED PCST , 1.83 m | |

------------------------------------------ g
0020 301-07448 3343.210 My | 21. 00000 70207. 41| |
COMPACTED AGGREGATE, NO. 53, BASE [ | |
0021 306-08033 144.000 n2 | 20. 00000 2880. 00| |
MLLING ASPHALT, 25 mm | | |
0022 306-08036 180.000 n2 | 20. 00000 3600. 00| |
M LLING ASPHALT, 50 nm | | |
0023 306-08043 432.000 n2 | 20. 00000 8640. 00| |
M LLI NG, TRANSI TI ON | [ |
0024 402-07432 340.000 My | 68. 00000 23120. 00| |
HVA SURFACE, TYPE A | | |
0025 402-07433 430.200 My | 68. 00000 29253. 60| |
HVA SURFACE, TYPE B | | |
0026 402-07435 566.100 My | 55. 00000 31135. 50| |
HVA | NTERVEDI ATE, TYPE A [ [ |
0027 402-07438 771.300 My | 55. 00000 42421. 50| |
HVA | NTERVEDI ATE, TYPE B | [ [
0028 402-07441 2183.350 My | 52. 00000 113534. 20| |
HVA BASE, TYPE B | [ |
0029 404-05511 3467.200 2 | 5. 00000 17336. 00| |
SEAL OQAT, 2 | | |
0030 404-05514 152.000 n2 | 15. 00000 2280. 00| [
SEAL OQAT, 5 | | |
0031 405-05518 1595.000 n2 | 1. 00000 1595. 00| |
ASPHALT FOR PRI ME COAT | |
0032 406- 05521 17143.000 n2 | 0. 10000 1714. 30| |
ASPHALT FOR TACK COAT | | [
0033 601-01626 1.000 EACH | 1350. 00000 1350. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0034 601-02414 15.240 m | 44. 00000 670. 56/ |
|
0035 601-06854 2.000 EACH | 2500. 00000 5000. 00| |
GUARDRAI L, WBEAM NESTED [ [ |
0036 601-94689 8.000 EACH | 2100. 00000 16800. 00| |
GUARDRAI L END TREATMENT, OS | | |
0037 601-99105 331.530 m | 41. 75000 13841. 38| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0038 603- 06040 247.200 m | 20. 50000 5067. 60| |
|

FENCE, FARM FIELD, 1190 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 351 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,373, 941. 56 ROUTE : US 36
CALL ORDER : 351 CONTRACT ID : B -27599-A COUNTI ES : PARKE
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
4 ) 35 0918397 I ( ) I ( )

I
| RETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o
0039 610-07486 382.860 My | 95. 00000 36371. 70| |
HVA FOR APPROACHES, TYPE A | [ [
0040 611-06497 1.000 EACH | 170. 00000 170. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0041 615-06490 36.000 EACH | 102. 00000 3672. 00| |
R GHT OF VAY MARKER | [ |
0042 615- 06505 4.000 EACH | 500. 00000 2000. 00| [
MONUVENT, B | | |
0043 616-02320 1251.500 n2 | 3. 00000 3754. 50 |
GEOTEXTI LES [ | |
0044 616-05688 289.000 My | 28. 00000 8092. 00| |
R PRAP, CLASS 1 | | |
0045 616- 05689 698.400 My | 28. 00000 19555. 20| |
R PRAP, CLASS 2 | | |
0046 616- 06405 471.000 My | 28. 00000 13188. 00| |
Rl PRAP, REVETMENT | [ |
0047 621-01004 4.000 EACH | 900. 00000 3600. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0048 621-06559 6043.000 2 | 0. 35000 2115. 05 |
MULCHED SEEDI NG R | | |
0049 621-06567 8.400 kL | 1. 00000 8. 40| |
VATER | [ |
0050 621-06574 287.000 nm2 | 7.25000 2080. 75| |
SODDI NG | | |
0051 621-06575 129.000 nm2 | 7.25000 935. 25| |
SODDI NG, NURSERY [ | |
0052 622-52436 6.000 EACH | 40. 00000 240. 00| |
SIGN, DO NOT MOW CR SPRAY [ | |
0053 622-91786 100. 000 EACH | 8. 00000 800. 00| |
SEEDLI NG | [ |
0054 715-05152 28.250 m | 145. 00000 4096. 25| |
PIPE, TYPE 2, CIROULAR 450 mm | | |
0055 715-05171 39.300 m | 145. 00000 5698. 50| |
PIPE, TYPE 3, G/ ROULAR 450 mm [ | |
0056 715-46010 6.000 EACH | 300. 00000 1800. 00| |
Pl PE END SECTION, 450 nm | | |
0057 723-06660 65.900 n2 | 0. 01000 0. 66| |
I

W NGWALL [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 351 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,373, 941. 56 ROUTE : US 36
CALL ORDER : 351 CONTRACT ID : B -27599-A COUNTI ES : PARKE
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(4 ) 35 0918397 I ( ) I ( )
| RIETH R LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g
0058 723-06927 18.350 m 7800. 00000 143130. 00|

I

STRUCTURE, PRECAST THREE S| DED, , | [

6100mm x 1520nm [ [
I

I

|

0059 723-06927 29.100 m 8200. 00000 238620. 00| |
STRUCTURE, PRECAST THREE S| DED, , | [ [
6100mm x 3050nm [ [ [
0060 801-01851 LUMP |  48000. 00000 48000. 00| |
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
0061 801-04308 4.000 EACH | 195. 00000 780. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0062 801- 06207 4287.000 m | 2. 62000 11231. 94 |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0063 801-06625 5.000 EACH | 55. 00000 275. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | |
0064 801-06639 748.000 m | 130. 00000 97240. 00| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0065 801- 06640 28.000 EACH | 98. 00000 2744. 00 |
CONSTRUCTI ON SI GN, A | [ |
0066 801-06645 8.000 EACH | 45. 00000 360. 00| |
CONSTRUCTI ON SI G\, B | | |
0067 801-06775 LUMP |  16000. 00000 16000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0068 801-07119 43.200 m | 40. 00000 1728. 00| |
BARRI CADE, I11-B [ [ |
0069 802- 05702 10.000 m | 30. 00000 300. 00| |
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE [ | |
0070 802-07060 2.000 EACH | 60. 00000 120. 00| |
SIGN, SHEET, RELOCATE | | |
0071 808-06711 15.000 m | 0. 48000 7. 20| |
LINE, PAINT, BROKEN, WH TE, 100 mm | | |
0072 808-06712 70.000 m | 0. 45000 31. 50| [
LINE, PAINT, BROKEN, YELLON 100 nm | [ |
0073 808-06713 1176.000 m | 0. 45000 529. 20| |
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0074 808-06714 1148.000 m | 0. 45000 516. 60| |
LINE, PAINT, SOLID, YELLON 100 nm | | |
0075 808-06716 1184.000 m | 0. 79000 935. 36 |
I

LINE, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 351 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,373, 941. 56 ROUTE : US 36
CALL ORDER : 351 CONTRACT ID: B -27599-A COUNTI ES : PARKE
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
4 ) 35 0918397 I ( ) I ( )

I
| RETH RI LEY CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT

SNOAWPLOMBLE RAI SED PAVEMENT MARKER
SECTI ON TOTALS

------------------------------------------ g
0076 808-75994 40.000 EACH | 12. 00000 480. 00| |
PRI SMATI C REFLECTCR [ | |
0077 808-75996 40.000 EACH | 7. 00000 280. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | [
REMOVE | | |
0078 808- 75998 40.000 EACH | 30. 00000 1200. 00| |
I I
I I

I
$ 1, 469, 000. 00| $

CONTRACT TOTALS | $ 1, 469, 000. 00| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 361 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 822, 743. 10 ROUTE : CR 450 W
CALL ORDER : 361 CONTRACT ID : B -28034-A COUNTI ES : G BSON
LETTI NG DATE : 07/20/05 10: 00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 70 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LON BI D
1 350626844 RUDOLPH, J.H & CO $ 764, 240. 61 100. 0000%
2  35-1878024 RAGLE, | NC. $ 767,249.05 100.3937%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 796, 207. 00 104. 1828%
4  35-1801998 CLR INC $ 810, 212. 32 106. 0153%
5  35-1009310 DEl G BROTHERS LUVBER & CONSTR $ 821, 689. 82 107.5172%
6 351115135 PARKER, D. K. COVPANY, | NC. $ 857,575. 46 112.2128%
7  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 883, 609.55 115.6193%
|( 1 ) 35 0626844 |( 2 ) 35-1878024 |( 3 ) 35-2040801
| RUDCLPH, J.H. & CO | RAGLE, | NC. | GOHVANN ASPHALT & CONSTR, IN
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ oS
SECTI ON 0001 BRI DGE REPLACEMENT
| | I
0001 105- 06845 LUWP |  12000. 00000 12000. 00| 5000. 00000 5000.00]  15000. 00000 15000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 MBS | 1800. 00000 10800. 00| 1000. 00000 6000. 00| 1200. 00000 7200. 00
FI ELD OFFI CE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAl LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNVENT | | |
0005 110-01001 LUMP |  38000. 00000 38000. 00|  38000. 00000 38000. 00|  39000. 00000 39000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP |  15000. 00000 15000. 00]  14500. 00000 14500. 00|  15000. 00000 15000. 00
CLEARI NG RI GHT OF WAY | | |
0007 202-51330 LUMP |  15000. 00000 15000. 00|  44500. 00000 44500.00|  30000. 00000 30000. 00
PRESENT STRUCTURE, REMOVE [ |
0008 203- 02000 1559.000 n8 | 12. 80000 19955. 20| 12. 00000 18708. 00| 11. 00000 17149. 00
EXCAVATI ON, COVMON [ |
0009 203-02070 699.000 n8 | 13. 80000 9646. 20| 13. 00000 9087. 00| 15. 00000 10485. 00
BORROW | |
0010 203-51223 1948.000 n8 | 12. 60000 24544. 80| 8. 00000 15584. 00| 14. 00000 27272. 00
EXCAVATI ON, WATERWAY | | |
0011 205- 06931 170. 000 | 30. 55000 5193. 50| 30. 00000 5100. 00| 30. 00000 5100. 00

M
TEMPORARY CHECK DAM REVETMENT R PRAP | | [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 361 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 822, 743.10 ROUTE : CR 450 W
CALL CRDER : 361 CONTRACT 1D : B -28034-A COUNTI ES : G BSON
LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT © VI NCENNES DI STRI CT
SET- ASI DE :
[( 1 ) 35 0626844 [( 2 ) 35-1878024 [( 3 ) 35-2040801
| RUDOLPH, J.H & CO | RAGLE, INC. | GOHVANN ASPHALT & CONSTR., IN
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0012 205- 06933 2.000 EACH | 85. 00000 170. 00| 30. 00000 60. 00| 80. 00000 160. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0013 205- 06936 189.000 My | 30. 00000 5670. 00| 30. 00000 5670. 00| 35. 00000 6615. 00
TEMPORARY SEDI MENT TRAP | | |
0014 205- 06937 179.000 m | 5. 25000 939. 75| 3. 50000 626. 50| 5. 25000 939. 75
TEMPORARY SI LT FENCE | | |
0015 206-51220 120.000 n8 | 100. 00000 12000. 00| 50. 00000 6000. 00| 75. 00000 9000. 00
EXCAVATI ON, VET |
0016 206-51235 LUWP |  35000. 00000 35000. 00|  55000. 00000 55000. 00|  56000. 00000 56000. 00
COFFERDAM | | |
0017 207-08267 2280.000 n2 | 6. 50000 14820. 00| 5. 00000 11400. 00| 8. 00000 18240. 00
SUBGRADE TREATMENT, TYPE |11 A | | |
0018 211- 06467 45,500 n8 | 60. 00000 2730. 00| 40. 00000 1820. 00| 65. 00000 2957. 50
AGGREGATE FOR END BENT BACKFI LL | |
0019 211-07454 70.000 n8 | 45, 00000 3150. 00| 20. 00000 1400. 00| 70. 00000 4900. 00
STRUCTURE BACKFI LL | | |
0020 301-07448 1122.000 My | 18. 75000 21037. 50| 20. 00000 22440. 00| 21. 00000 23562. 00
COVPACTED AGGREGATE, NO. 53, BASE | |
0021 302-07455 29.000 n8 | 100. 00000 2900. 00| 55. 00000 1595. 00| 60. 00000 1740. 00
DENSE GRADED SUBBASE | | |
0022 303-07449 824.000 My | 19. 50000 16068. 00| 20. 00000 16480. 00| 21. 00000 17304. 00
COVPACTED AGGREGATE, NO. 73 |
0024 601-01522 4.000 EACH | 1500. 00000 6000. 00| 1480. 00000 5920. 00| 1480. 00000 5920. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0025 601- 06037 4.000 EACH | 725. 00000 2900. 00| 725. 00000 2900. 00| 725. 00000 2900. 00
GUARDRAI L END TREATMENT, | | | |
0026 601-99105 106.700 m | 44, 00000 4694. 80| 44, 00000 4694. 80| 44. 00000 4694. 80
GUARDRAI L, W BEAM 1.905 m SPACI NG [ | |
0027 602-06729 10. 000 EACH | 7. 00000 70. 00| 7. 00000 70. 00| 7.00000 70. 00
BARRI ER DELI NEATOR | | |
0028 609- 06257 193.400 n2 | 73. 00000 14118. 20| 50. 00000 9670. 00| 60. 00000 11604. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | |
0029 611- 06497 1.000 EACH | 120. 00000 120. 00| 120. 00000 120. 00| 120. 00000 120. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0030 615- 06490 18.000 EACH | 115. 00000 2070. 00| 115. 00000 2070. 00| 115. 00000 2070. 00
Rl GHT OF WAY MARKER | |
0031 616-02320 1391.000 n2 | 2. 50000 3477. 50| 2. 00000 2782. 00| 1. 95000 2712. 45
|

GEOTEXTI LES |



ENG NEER S ESTI MATE: $ 822, 743. 10

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

RQUTE : CR 450 W

DATE
PAGE :

07/ 28/ 05
361 -3

CALL ORDER : 361 CONTRACT ID : B -28034-A COUNTI ES : G BSON
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET- ASI DE :
| 1 ) 35-0626844 [( 2 ) 35-1878024
| RUDOLPH, J.H & CO | RAGLE, INC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|
------------------------------------------ RS
0032 616-06451 75.000 My | 31. 50000 2362. 50| 22. 00000 1650. 00|
R PRAP, UNI FORM | | [
0033 621-01004 2.000 EACH | 800. 00000 1600. 00| 800. 00000 1600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG [ | |
0034 621-06557 65.000 kg | 6. 55000 425. 75| 6. 55000 425. 75|
SEED M XTURE, T | | |
0035 621-06559 3900.000 12 | 0. 55000 2145. 00| 0. 54000 2106. 00|
MULCHED SEEDING R | [ |
0036 621-06567 3.300 kL | 1. 00000 3. 30| 1. 00000 3. 30|
WATER | [ |
0037 621-06574 181.000 n2 | 11. 00000 1991. 00| 10. 80000 1954. 80|
SODDI NG | [ |
0038 622-52436 4.000 EACH | 31. 00000 124. 00| 20. 00000 80. 00|
SIGN, DO NOT MOW OR SPRAY | | |
0039 622-91786 50.000 EACH | 18. 90000 945. 00| 18. 90000 945. 00|
SEEDLI NG | | [
0040 622-98200 4.000 EACH | 31. 00000 124. 00| 20. 00000 80. 00|
SIGN, DO NOT DI STURB | | |
0041 701-02938 14.400 m | 1200. 00000 17280. 00| 2000. 00000 28800. 00|
CORED HOLE IN ROCK, 610 nm | | |
0042 701-51195 214.000 m | 115. 00000 24610. 00| 100. 00000 21400. 00|
PILE, STEEL H, HP 310 X 79 | | |
0043 701-91792 36.000 EACH | 65. 00000 2340. 00| 150. 00000 5400. 00|
PILE TIP, STEEL H | | |
0044 701-95782 142.000 m | 200. 00000 28400. 00| 150. 00000 21300. 00|
PILE, STEEL H, HP 310 X 125 | | |
0045 702-51005 185.400 n8 | 560. 00000 103824. 00| 600. 00000 111240. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0046 702-51015 7.600 n8 | 840. 00000 6384. 00| 1000. 00000 7600. 00|
CONCRETE, B, FOOTI NGS | | |
0047 703-06028 9376.000 kg | 1. 51000 14157. 76| 1. 60000 15001. 60|
REI NFORCI NG BARS | | |
0048 703-06029 27589.000 kg | 1. 65000 45521. 85| 1. 70000 46901. 30|
REI NFORCI NG BARS, EPOXY COATED | | |
0049 704-51002 84.300 n8 | 810. 00000 68283. 00| 650. 00000 54795. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0050 706-05732 4.000 EACH | 1200. 00000 4800. 00| 950. 00000 3800. 00|

CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC |

| (

3 ) 35-2040801

| GOHVANN ASPHALT & CONSTR., IN
UNIT PRI CE AMOUNT

o 23.00000 1725. 00
800. 00000 1600. 00
6. 55000 425.75
0. 54000 2106. 00
1. 00000 3.30
10. 80000 1954. 80
20. 00000 80. 00
18. 90000 945. 00
31. 00000 124. 00
1000. 00000 14400. 00
90. 00000 19260. 00
100. 00000 3600. 00
130. 00000 18460. 00
525. 00000 97335. 00
1000. 00000 7600. 00
1. 45000 13595. 20
1. 55000 42762. 95
750. 00000 63225. 00
1100. 00000 4400. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 361 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 822, 743. 10 ROUTE : CR 450 W
CALL ORDER : 361 CONTRACT ID : B -28034-A COUNTI ES : G BSON
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 0626844 [( 2 ) 35-1878024 [( 3 ) 35-2040801
| RUDOLPH, J.H & CO | RAGLE, INC. | GOHVANN ASPHALT & CONSTR., IN
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0051 706-51020 19.600 n8 | 420. 00000 8232. 00| 450. 00000 8820. 00| 500. 00000 9800. 00
CONCRETE, C, RAILING | | |
0052 707-05983 153.600 m | 300. 00000 46080. 00| 325. 00000 49920. 00| 500. 00000 76800. 00
STRUCTURAL MEMBERS, CONCRETE |- BEAM |1 | | |
914 mm X 305 nm [ | |
0053 709-51821 LUVP | 4600. 00000 4600. 00| 4460. 00000 4460. 00 4460. 00000 4460. 00
SURFACE SEAL | | [
0054 714-26702 21.000 m | 1400. 00000 29400. 00| 1100. 00000 23100. 00| 1200. 00000 25200. 00
CULVERT, PRECAST BOX, REI NFORCED | | [
CONCRETE, 1800 mm x 900 mm | |
0055 715-03584 2.000 EACH | 900. 00000 1800. 00| 450. 00000 900. 00| 650. 00000 1300. 00
SAFETY METAL END SECTION, 4:1, 450 nm | | |
0056 715-05171 31.000 m | 120. 00000 3720. 00| 80. 00000 2480. 00| 75. 00000 2325. 00
PIPE, TYPE 3, CRCULAR 450 mm | | |
0057 715-05361 14.000 m | 120. 00000 1680. 00| 100. 00000 1400. 00| 80. 00000 1120. 00
PI PE, TYPE 3, DEFCRMVED, M N. AREA 0.10 | | |
e | I I
0058 715-05407 44.000 m | 18. 00000 792. 00| 18. 00000 792. 00| 20. 00000 880. 00
PI PE, END BENT DRAIN, 150 mm | |
0059 715-46010 4.000 EACH | 475. 00000 1900. 00| 200. 00000 800. 00| 300. 00000 1200. 00
Pl PE END SECTION, 450 nm | | |
0060 715-46045 2.000 EACH | 450. 00000 900. 00| 250. 00000 500. 00| 250. 00000 500. 00
PI PE END SECTION, MN. AREA .11 n2 | | |
0061 724-51925 28.600 m | 270. 00000 7722. 00| 300. 00000 8580. 00| 300. 00000 8580. 00
STRUCTLRAL EXPANSI ON JOI NT, SS | | |
0062 801-04308 4.000 EACH | 425. 00000 1700. 00| 425. 00000 1700. 00| 395. 00000 1580. 00
ROAD CLOSURE S| GN ASSEMBLY | | [
0063 801-06625 6.000 EACH | 95. 00000 570. 00| 95. 00000 570. 00| 95. 00000 570. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0064 801-06640 6.000 EACH | 155. 00000 930. 00| 155. 00000 930. 00| 110. 00000 660. 00
CONSTRUCTI ON SI GN, A | | |
0065 801-06645 2.000 EACH | 60. 00000 120. 00| 60. 00000 120. 00| 50. 00000 100. 00
CONSTRUCTI ON SI G\, B | | [
0066 801-06775 LUWP | 2000. 00000 2000. 00| 800. 00000 800. 00| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C | [ [
0067 801-07118 10.000 m | 38. 00000 380. 00| 38. 00000 380. 00| 100. 00000 1000. 00
BARRI CADE, I11-A | [ |
0068 801-07119 10.000 m | 45. 00000 450. 00| 45. 00000 450. 00| 120. 00000 1200. 00
BARRI CADE, I11-B | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 361 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 822, 743. 10 ROUTE : CR 450 W
CALL ORDER : 361 CONTRACT 1D : B -28034-A COUNTI ES : G BSON
LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI CE :
[( 1 ) 35-0626844 |( 2 ) 35-1878024 [( 3 ) 35-2040801
| RUDOLPH, J.H & QO | RAGLE, I NC. | GOHVANN ASPHALT & CONSTR., | N
LINE NO/ | TEM CODE / ALT | [
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE ANMOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T e L T R L R L T ey —
0069 206-51225 28.500 n8 | 36. 00000 1026. 00| 50. 00000 1425. 00| 25. 00000 712.50
EXCAVATI ON, DRY | | |
0070 616- 06405 1220.000 My | 22. 00000 26840. 00| 22. 00000 26840. 00| 20. 00000 24400. 00
R PRAP, REVETMENT | [ |
SECTI ON TOTALS | $ 764, 240. 61| $ 767, 249. 05| $ 796, 207. 00
------------------------------------------ T e L T R L R L T ey —
CONTRACT TOTALS | $ 764, 240. 61| $ 767, 249. 05| $ 796, 207. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 361 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 822, 743. 10 ROUTE : CR 450 W
CALL ORDER : 361 CONTRACT ID : B -28034-A COUNTI ES : G BSON
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(4 ) 35 1801998 [( 5 ) 35-1009310 6 ) 35-1115135
|CLR INC. | DEI G BROTHERS LUVBER & CONST | PARKER, D. K. COMPANY, | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
SECTI ON 0001 BRI DGE REPLACENENT
I I I
0001 105- 06845 LUMP |  13100. 00000 13100. 00|  14800. 00000 14800. 00| 9900. 00000 9900. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 MOS | 2750. 00000 16500. 00| 2175. 00000 13050. 00| 750. 00000 4500. 00
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | [ [
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTNMENT | | |
0005 110-01001 LUMP |  40500. 00000 40500.00|  41000. 00000 41000. 00| 2500. 00000 2500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP |  15000. 00000 15000. 00|  11450. 00000 11450.00|  12000. 00000 12000. 00
CLEARI NG RI GHT OF WAY | | |
0007 202-51330 LUMP |  24000. 00000 24000.00|  17650. 00000 17650. 00|  18000. 00000 18000. 00
PRESENT STRUCTURE, REMOVE | | [
0008 203-02000 1559.000 n8 | 8. 50000 13251. 50| 8. 40000 13095. 60 14. 29000 22278. 11
EXCAVATI ON, COWMON | | |
0009 203-02070 699.000 n8 | 16. 50000 11533. 50| 16. 50000 11533. 50 20. 31000 14196. 69
BORROW | | |
0010 203-51223 1948.000 n8 | 5. 00000 9740. 00| 9. 20000 17921. 60| 16. 55000 32239. 40
EXCAVATI ON, WATERWAY | | |
0011 205-06931 170.000 My | 14. 00000 2380. 00| 31. 50000 5355. 00| 24. 95000 4241.50
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0012 205-06933 2.000 EACH | 200. 00000 400. 00| 290. 00000 580. 00| 115. 00000 230. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0013 205- 06936 189.000 My | 17. 00000 3213. 00| 32. 50000 6142. 50| 44. 93000 8491. 77
TEMPORARY SEDI MENT TRAP | | |
0014 205- 06937 179.000 m | 4. 25000 760. 75| 4.70000 841. 30| 7. 55000 1351. 45
TEMPORARY SI LT FENCE | | |
0015 206-51220 120.000 n8 | 90. 00000 10800. 00| 14. 60000 1752. 00| 22. 57000 2708. 40
EXCAVATI ON, VET | | |
0016 206-51235 LUMP |  60000. 00000 60000. 00|  81360. 00000 81360.00|  43849. 41000 43849. 41
COFFERDAM | | |
0017 207-08267 2280.000 n2 | 6. 00000 13680. 00| 8. 30000 18924. 00| 6. 73000 15344. 40
SUBGRADE TREATMENT, TYPE I11A | | |
0018 211-06467 45.500 n8 | 85. 00000 3867. 50| 38. 00000 1729. 00| 45. 02000 2048. 41
AGGREGATE FOR END BENT BACKFI LL | | |
0019 211-07454 70.000 n8 | 50. 00000 3500. 00| 33. 50000 2345. 00| 44. 87000 3140. 90
I

STRUCTURE BACKFI LL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTIMATE: $  822,743.10

DATE : 07/28/05
PAGE : 361 -7

TABULATI ON CF BI DS

RQUTE : CR 450 W

CALL CRDER : 361 CONTRACT ID : B -28034-A COUNTIES : G BSON
LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT © VI NCENNES DI STRI CT
SET- ASI DE :
|[( 4 ) 35 1801998 [( 5 ) 35-1009310 |[( 6 ) 35-1115135
| CLR, I NC. | DEl G BROTHERS LUVBER & CONST | PARKER, D. K. COVPANY, |NC
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0020 301-07448 1122.000 My | 21. 00000 23562. 00| 23. 90000 26815. 80| 24. 79000 27814. 38
COVPACTED AGGREGATE, NO. 53, BASE [ |
0021 302- 07455 29.000 n8 | 150. 00000 4350. 00| 33. 50000 971. 50| 47.58000 1379. 82
DENSE GRADED SUBBASE | | |
0022 303-07449 824.000 My | 21. 00000 17304. 00| 22. 90000 18869. 60| 26. 71000 22009. 04
COVPACTED AGGREGATE, NO. 73 | |
0024 601-01522 4,000 EACH | 2000. 00000 8000. 00| 1560. 00000 6240. 00| 1954. 11000 7816. 44
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0025 601- 06037 4.000 EACH | 850. 00000 3400. 00| 795. 00000 3180. 00| 829. 55000 3318. 20
GUARDRAI L END TREATMENT, | | |
0026 601-99105 106.700 m | 49. 00000 5228. 30| 69. 40000 7404. 98| 67. 58000 7210.79
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0027 602-06729 10.000 EACH | 15. 00000 150. 00| 18. 00000 180. 00| 10. 35000 103. 50
BARRI ER DELI NEATOR | | |
0028 609- 06257 193.400 n2 | 80. 00000 15472. 00| 70. 90000 13712. 06| 82. 42000 15940. 03
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | | |
0029 611-06497 1.000 EACH | 200. 00000 200. 00| 135. 00000 135. 00| 150. 00000 150. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0030 615- 06490 18.000 EACH | 85. 00000 1530. 00| 100. 00000 1800. 00| 155. 25000 2794. 50
Rl GHT OF WAY MARKER | |
0031 616- 02320 1391.000 n2 | 2. 00000 2782. 00| 2.20000 3060. 20| 1. 74000 2420. 34
GEOTEXTI LES | [ |
0032 616- 06451 75.000 My | 31. 00000 2325. 00| 31. 40000 2355. 00| 25. 41000 1905. 75
Rl PRAP, UNI FORM | |
0033 621-01004 2.000 EACH | 225. 00000 450. 00| 670. 00000 1340. 00| 575. 00000 1150. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | | |
0034 621- 06557 65.000 kg | 5. 00000 325. 00| 7. 50000 487. 50| 57. 33000 3726. 45
SEED M XTURE, T | | |
0035 621- 06559 3900.000 n2 | 1. 00000 3900. 00| 0. 82000 3198. 00| 0. 77000 3003. 00
MULCHED SEEDI NG R | | |
0036 621- 06567 3.300 kL | 1. 00000 3. 30| 2. 00000 6. 60| 66. 07000 218. 03
WATER | | |
0037 621- 06574 181.000 n2 | 9. 00000 1629. 00| 4. 60000 832. 60| 5. 40000 977. 40
SODDI NG | | |
0038 622-52436 4.000 EACH | 25. 00000 100. 00| 32. 00000 128. 00| 57. 50000 230. 00
SIGN, DO NOT MOW CR SPRAY | |
0039 622-91786 50.000 EACH | 9. 00000 450. 00| 7.20000 360. 00| 23. 00000 1150. 00
|

SEEDLI NG



ENG NEER S ESTI MATE: $ 822, 743.10

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/28/05

PACE : 361 -8

RQUTE : CR 450 W

CALL ORDER : 361 CONTRACT ID : B -28034-A COUNTI ES : G BSON
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(4 ) 35 1801998 [( 5 ) 35-1009310 6 ) 35-1115135
|CLR I NC. | DEI G BROTHERS LUVBER & CONST | PARKER, D. K. COMPANY, |NC.

LINE NO/ | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ g

0040 622-98200 4.000 EACH | 25. 00000 100. 00| 32. 00000 128. 00| 57. 50000 230. 00
SIGN, DO NOT DI STURB | |

0041 701-02938 14.400 m | 1500. 00000 21600. 00| 540. 00000 7776. 00 575. 00000 8280. 00
CORED HOLE I'N ROCK, 610 nm | | |

0042 701-51195 214.000 m | 100. 00000 21400. 00| 121. 00000 25894. 00| 100. 80000 21571. 20
PILE, STEEL H, HP 310 X 79 | | |

0043 701-91792 36.000 EACH | 125. 00000 4500. 00| 132. 00000 4752. 00| 161. 00000 5796. 00
PILE TIP, STEEL H | | |

0044 701-95782 142.000 m | 155. 00000 22010. 00| 137. 50000 19525. 00| 127. 15000 18055. 30
PILE, STEEL H, HP 310 X 125 | | |

0045 702-51005 185.400 n8 | 495. 00000 91773. 00| 573. 00000 106234. 20| 851. 95000 157951. 53
CONCRETE, A, SUBSTRUCTURE | |

0046 702-51015 7.600 n8 | 1025. 00000 7790. 00| 714. 00000 5426. 40| 394. 74000 3000. 02
CONCRETE, B, FOOTI NGS | | |

0047 703-06028 9376.000 kg | 2. 02000 18939. 52 1. 62000 15189. 12| 1. 55000 14532. 80
REI NFORCI NG BARS | | |

0048 703-06029 27589.000 kg | 2. 05000 56557. 45| 1. 84000 50763. 76| 1. 66000 45797. 74
REI NFORCI NG BARS, EPOXY COATED [ | |

0049 704-51002 84.300 n8 | 710. 00000 59853. 00| 658. 00000 55469. 40| 1119. 22000 94350. 25
CONCRETE, C, SUPERSTRUCTURE | | |

0050 706-05732 4.000 EACH | 1350. 00000 5400. 00| 1314. 00000 5256. 00| 895. 00000 3580. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ |

0051 706-51020 19.600 n8 | 500. 00000 9800. 00| 592. 00000 11603. 20| 650. 00000 12740. 00
CONCRETE, C, RAILING | |

0052 707-05983 153.600 m | 480. 00000 73728. 00| 408. 00000 62668. 80| 553. 44000 85008. 38
STRUCTURAL MEMBERS, CONCRETE |- BEAM |1 | | |
914 mm X 305 nm | [ |

0053 709-51821 LUVP | 4350. 00000 4350. 00| 4700. 00000 4700. 00| 1800. 00000 1800. 00
SURFACE SEAL | [ |

0054 714-26702 21.000 m | 1000. 00000 21000. 00| 1341. 00000 28161. 00| 1332. 69000 27986. 49
CULVERT, PRECAST BOX, REl NFORCED | [ |
CONCRETE, 1800 mm x 900 nm | |

0055 715-03584 2.000 EACH | 714. 00000 1428. 00| 585. 00000 1170. 00| 575. 00000 1150. 00
SAFETY METAL END SECTION, 4:1, 450 nm | | |

0056 715-05171 31.000 m 95. 00000 2945. 00| 65. 00000 2015. 00| 93. 66000 2903. 46
PIPE, TYPE 3, CIROULAR 450 mm | |

0057 715-05361 90. 00000 1260. 00| 64. 00000 896. 00| 200. 27000 2803. 78

PIPE, TYPE 3, DEFORMED, M N. AREA 0. 10

I

I

14.000 m |

|

e |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 361 -9

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 822, 743.10 ROUTE : CR 450 W
CALL ORDER : 361 CONTRACT ID : B -28034-A OOUNTI ES : G BSON
LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
[( 4 ) 351801998 [( 5 ) 35-1009310 [( 6 ) 35-1115135
| LR, INC. | DEI G BROTHERS LUVBER & CONST | PARKER ~D. K. COMPANY, |NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ e
0058 715- 05407 44.000 m | 25. 00000 1100. 00| 28. 00000 1232. 00| 26. 99000 1187. 56
PI PE, END BENT DRAIN, 150 nm | |
0059 715-46010 4.000 EACH | 320. 00000 1280. 00| 335. 00000 1340. 00| 448. 50000 1794. 00
Pl PE END SECTI ON, 450 nm | | [
0060 715-46045 2.000 EACH | 285. 00000 570. 00| 265. 00000 530. 00| 609. 50000 1219. 00
Pl PE END SECTION, MN. AREA .11 n? | |
0061 724-51925 28.600 m | 295. 00000 8437. 00| 348. 00000 9952. 80| 361. 89000 10350. 05
STRUCTURAL EXPANSI ON JO NT, SS | |
0062 801- 04308 4.000 EACH | 475. 00000 1900. 00| 420. 00000 1680. 00| 287. 50000 1150. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0063 801- 06625 6.000 EACH | 150. 00000 900. 00| 105. 00000 630. 00| 85. 00000 510. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0064 801- 06640 6.000 EACH | 225. 00000 1350. 00| 120. 00000 720. 00| 125. 00000 750. 00
CONSTRUCTI ON SI QN, A | | |
0065 801- 06645 2.000 EACH | 90. 00000 180. 00| 50. 00000 100. 00| 125. 00000 250. 00
CONSTRUCTI ON SI G\, B | | |
0066 801-06775 LUWP | 2550. 00000 2550. 00| 7050. 00000 7050. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C | |
0067 801-07118 10.000 m | 55. 00000 550. 00| 110. 00000 1100. 00| 33. 00000 330. 00
BARR CADE, I11-A | | |
0068 801-07119 10.000 m | 65. 00000 650. 00| 130. 00000 1300. 00| 41. 25000 412.50
BARR CADE, I11-B [ | |
0069 206-51225 28.500 n8 | 85. 00000 2422. 50| 12. 80000 364. 80| 10. 74000 306. 09
EXCAVATI ON, DRY | | |
0070 616- 06405 1220.000 My | 25. 00000 30500. 00| 30. 70000 37454. 00| 25. 36000 30939. 20
R PRAP, REVETMENT | |
SECTI ON TOTALS | $ 810, 212. 32| $ 821, 689. 82| $ 857, 575. 46
------------------------------------------ S
CONTRACT TOTALS | $ 810, 212. 32| $ 821, 689. 82| $ 857, 575. 46




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 361 -10
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 822, 743.10 RQUTE : CR 450 W
CALL CRDER : 361 CONTRACT ID : B -28034-A COUNTI ES : G BSON
LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- ASI DE :

(7 ) 35 1618530 |

| AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REPLACENENT

I
0001 105-06845 LUWP | 15000. 00000 15000. 00|

EXCAVATI ON, VET |

|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 MOS | 2000. 00000 12000. 00| |
FIELD OFFI CE, B | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| |
FAI LED MATERI AL | | [
0004 106-03289 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTNMENT | | |
0005 110-01001 LUMP |  43000. 00000 43000. 00| |
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP |  16000. 00000 16000. 00| [
CLEARI NG RI GHT OF WAY | | |
0007 202-51330 LUMP |  41150. 00000 41150. 00| |
PRESENT STRUCTURE, REMOVE | [ |
0008 203-02000 1559.000 n8 | 17. 00000 26503. 00| |
EXCAVATI ON,  COVMON | [ |
0009 203-02070 699.000 n8 | 8. 00000 5592. 00| |
BORROW | | |
0010 203-51223 1948.000 n8 | 9. 00000 17532. 00| |
EXCAVATI ON, WATERWAY | | |
0011 205-06931 170.000 My | 45. 00000 7650. 00| |
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0012 205-06933 2.000 EACH | 80. 00000 160. 00| [
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0013 205- 06936 189.000 My | 35. 00000 6615. 00| |
TEMPORARY SEDI MENT TRAP [ [ |
0014 205- 06937 179.000 m | 6. 00000 1074. 00| |
TEMPORARY SI LT FENCE | | [
0015 206-51220 120.000 n8 | 20. 00000 2400. 00| |
I |
0016 206-51235 LUMP | 60000. 00000 60000. 00| |
COFFERDAM | | |
0017 207-08267 2280.000 n2 | 11. 00000 25080. 00| |
SUBGRADE TREATMENT, TYPE I11A | | |
0018 211-06467 45.500 18 | 75. 00000 3412. 50| |
AGGREGATE FOR END BENT BACKFI LL | | |
0019 211-07454 70.000 n8 | 50. 00000 3500. 00| |
| |

STRUCTURE BACKFI LL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 361 -11
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 822, 743.10 ROUTE : CR 450 W
CALL CRDER : 361 CONTRACT 1D : B -28034-A COUNTI ES : @ BSON
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
7 ) 35 1618530 I ( ) [ ( )

I
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ T L T L R T
0020 301-07448 1122.000 My | 25. 00000 28050. 00| |
COVPACTED AGGREGATE, NO. 53, BASE | | |
0021 302-07455 29.000 n8 | 75. 00000 2175. 00| |
DENSE GRADED SUBBASE | |
0022 303-07449 824.000 My | 25. 00000 20600. 00| |
COVPACTED AGGREGATE, NO 73 | |
0024 601-01522 4.000 EACH | 1500. 00000 6000. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0025 601- 06037 4,000 EACH | 750. 00000 3000. 00| |
GUARDRAI L END TREATMENT, | | | |
0026 601-99105 106.700 m | 45, 00000 4801. 50|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0027 602-06729 10. 000 EACH | 8. 00000 80. 00| |
BARRI ER DELI NEATOR | | |
0028 609- 06257 193.400 n2 | 70. 00000 13538. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | | |
0029 611-06497 1.000 EACH | 125. 00000 125. 00| |
MAI LBOX ASSEMBLY, SI NGLE | |
0030 615- 06490 18.000 EACH | 120. 00000 2160. 00| |
Rl GHT OF WAY MARKER | |
0031 616-02320 1391.000 n2 | 2.00000 2782. 00| |
GEOTEXTI LES | | |
0032 616- 06451 75.000 My | 25. 00000 1875. 00| |
RI PRAP, UNI FCRM | | |
0033 621-01004 2.000 EACH | 800. 00000 1600. 00| |
MBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | |
0034 621- 06557 65.000 kg | 7. 00000 455. 00| |
SEED M XTURE, T | | |
0035 621- 06559 3900.000 n2 | 0. 60000 2340. 00| |
MULCHED SEEDI NG R | | |
0036 621- 06567 3.300 kL | 1. 00000 3. 30| |
WATER | | |
0037 621- 06574 181.000 n2 | 11. 00000 1991. 00| |
SCDDI NG | | |
0038 622-52436 4.000 EACH | 31. 00000 124. 00| |
SI GN, DO NOT MOW OR SPRAY | | |
0039 622-91786 50.000 EACH 20. 00000 1000. 00| |
|

I
SEEDLI NG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/28/05
PACE : 361 -12

ENG NEER S ESTIMATE: $ 822, 743. 10 ROUTE : CR 450 W
CALL ORDER : 361 CONTRACT ID : B -28034-A COUNTI ES : G BSON
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(7 ) 35 1618530 I ( ) I ( )

| AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ | TEM CODE / ALT

I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

|
I
|
I
STRUCTURAL MEMBERS, CONCRETE |- BEAM |1 | |
914 nm X 305 mm |
|
|
|

0053 709-51821 LUWP 4500. 00000 4500. 00|
SURFACE SEAL |
0054 714-26702 21.000 m 1400. 00000 29400. 00|
CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 1800 mm x 900 nm | |
0055 715-03584 2.000 EACH | 750. 00000 1500. 00|
SAFETY METAL END SECTION, 4:1, 450 mm | |
0056 715-05171 31.000 m | 100. 00000 3100. 00|
PIPE, TYPE 3, CRCULAR 450 mm | |
0057 715-05361 14.000 m | 100. 00000 1400. 00|

PIPE, TYPE 3, DEFORMED, M N. AREA 0.10 | |

------------------------------------------ g
0040 622-98200 4.000 EACH | 31. 00000 124. 00| |
SIGN, DO NOT DI STURB | | |
0041 701-02938 14.400 m | 800. 00000 11520. 00| |
CORED HOLE | N ROCK, 610 mm [ | [
0042 701-51195 214.000 m | 125. 00000 26750. 00| |
PILE, STEEL H, HP 310 X 79 | | |
0043 701-91792 36.000 EACH | 100. 00000 3600. 00| |
PILE TIP, STEEL H | | |
0044 701-95782 142.000 m | 115. 00000 16330. 00| [
PILE, STEEL H, HP 310 X 125 | | |
0045 702-51005 185.400 n8 | 500. 00000 92700. 00| |
CONCRETE, A, SUBSTRUCTURE | |
0046 702-51015 7.600 n8 | 900. 00000 6840. 00| |
CONCRETE, B, FOOTI NGS | | |
0047 703-06028 9376.000 kg | 1. 70000 15939. 20| |
REI NFORCI NG BARS | | |
0048 703-06029 27589.000 kg | 1. 95000 53798. 55| |
REI NFORCI NG BARS, EPOXY COATED | | |
0049 704-51002 84.300 n8 | 950. 00000 80085. 00| |
CONCRETE, C, SUPERSTRUCTURE | |
0050 706-05732 4.000 EACH 1500. 00000 6000. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC [ |
0051 706-51020 19.600 n8 500. 00000 9800. 00| |
CONCRETE, C, RAILING | | |
0052 707-05983 153.600 m 550. 00000 84480. 00| |
I
I
|
I
|
I
|
I
I
I
I
I
I

ng I I



ENG NEER S ESTI MATE: $ 822, 743.10
CALL CRDER : 361
LETTI NG DATE : 07/20/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -28034-A
VI NCENNES DI STRI CT

DATE : 07/28/05
PAGE : 361 -13

RQUTE : CR 450 W
COUNTI ES : G BSON

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0058 715-05407 44.000 m
PI PE, END BENT DRAIN, 150 mm

0059 715-46010 4.000 EACH
PI PE END SECTI ON, 450 mm

0060 715-46045 2.000 EACH
PIPE END SECTION, M N. AREA .11 n?

0061 724-51925 28.600 m
STRUCTURAL EXPANSI ON JO NT, SS

0062 801-04308 4.000 EACH
ROAD CLOSURE SI GN ASSEMBLY

0063 801-06625 6.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0064 801-06640 6.000 EACH
CONSTRUCTION SIGN, A

0065 801-06645 2.000 EACH
CONSTRUCTION SIGN B

0066 801-06775 LUWP
MAI NTAI NI NG TRAFFI C

0067 801-07118 10.000 m
BARRI CADE, I11-A

0068 801-07119 10.000 m
BARRI CADE, I11-B

0069 206-51225 28. 500
EXCAVATI ON, DRY

0070 616-06405 1220. 000 My

Rl PRAP, REVETMENT
SECTI ON TOTALS

CONTRACT TOTALS

|[( 7 ) 35 1618530 I ( ) [ ( )

| AVERI CAN CONTRACTI NG & SERVI | |

" UNIT PRICE ANCUNTH UNIT PRI CE Ancxmnf UNIT PRICE ANDUNT
Y sea 00 T Ty
f 500. 00000 2000.00I

f 500. 00000 1000.00I

H 300. 00000 8580.001 |

| 450. 00000 1800.00% |

ﬂ 95. 00000 570.001

f 175. 00000 1050.00, I

1 60. 00000 120.001

I 6500. 00000 6500.001

1 40. 00000 400.00% |

1 50. 00000 500.00“ |

, 25. 00000 712 501 |

I 25. 00000 30500 oo‘ I

, $ 883, 609 551 $ I $

o e e e e e e o e e e e e e e e e e e
| $ 883, 609. 55| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 371 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 319, 870. 41 ROUTE : SR 241
CALL ORDER : 371 CONTRACT 1D : B -28048-A COUNTI ES : KNOX
LETTI NG DATE : 07/20/05 10: 00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 110 WORK DAYS
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOVN BI D
1 351801998 CLR INC. $ 1,181, 195.37 100. 0000%
2 35-1878024 RAGLE, INC. $ 1,218, 040.86 103.1193%
3 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,406, 676. 72 119. 0893%
(1 ) 351801998 [( 2 ) 35-1878024 [( 3 ) 35-2040801
| LR INC. | RAGLE, INC. | GOHVANN ASPHALT & CONSTR, | N
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g o S
SECTI ON 0001 BRI DGE REPLACENENT
| | I
0001 105-06845 LUMP |  16500. 00000 16500. 00|  13500. 00000 13500. 00|  20000. 00000 20000. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07039 13.000 M5 | 1200. 00000 15600. 00| 1000. 00000 13000. 00| 1500. 00000 19500. 00
FIELD OFFICE, B | | |
0003 106- 03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | |
0005 110-01001 LUMP |  59000. 00000 59000. 00|  60000. 00000 60000. 00|  70000. 00000 70000. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 5900. 00000 5900.00]  15000. 00000 15000. 00| 7000. 00000 7000. 00
CLEARI NG RI GHT OF WAY | |
0007 202-51330 LUMP |  24000. 00000 24000.00|  75000. 00000 75000. 00|  43000. 00000 43000. 00
PRESENT STRUCTURE, REMOVE | | |
0008 203-02000 198.000 n8 | 21. 00000 4158. 00| 15. 00000 2970. 00| 30. 00000 5940. 00
EXCAVATI ON, COVMON | [ |
0009 203-02070 2324.000 n8 | 9. 00000 20916. 00| 16. 00000 37184. 00| 25. 00000 58100. 00
BORROW | [ |
0010 203-51223 2077.000 n8 | 5. 50000 11423. 50| 15. 00000 31155. 00| 15. 00000 31155. 00
EXCAVATI ON, WATERWAY | | [
0011 205-06931 4.700 My | 90. 00000 423. 00| 30. 00000 141. 00| 85. 00000 399. 50
TEMPORARY CHECK DAM REVETMENT RIPRAP | |
0012 205-06932 3.000 m | 75. 00000 225. 00| 25. 00000 75. 00| 41. 00000 123. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0013 205- 06936 110.500 My | 20. 00000 2210. 00| 25. 00000 2762. 50| 26. 00000 2873. 00
| |

TEMPORARY SEDI MENT TRAP



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PACE : 371 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 319, 870. 41 ROUTE : SR 241
CALL ORDER : 371 CONTRACT ID : B -28048-A OOUNTI ES @ KNOX
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1801998 [( 2 ) 35-1878024 [( 3 ) 35-2040801
| LR INC. | RAGLE, INC. | GOHVANN ASPHALT & OONSTR, I N
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0014 205-06937 1749.000 m | 3. 50000 6121. 50] 4.00000 6996. 00| 4.90000 8570. 10
TEMPORARY SI LT FENCE | |
0015 206-51230 32.000 n8 | 55. 00000 1760. 00| 50. 00000 1600. 00| 16. 00000 512. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0016 207-08263 2527.000 n2 | 8. 50000 21479. 50| 9. 00000 22743. 00| 15. 00000 37905. 00
SUBGRADE TREATMENT, TYPE | A | [
0017 207-08266 2833.000 n2 | 2. 15000 6090. 95| 1. 00000 2833. 00| 4. 00000 11332. 00
SUBGRADE TREATMENT, TYPE |11 | [
0018 210-07739 1.000 EACH | 800. 00000 800. 00| 500. 00000 500. 00| 700. 00000 700. 00
TEMPORARY CONCRETE WASHOUT FACI LI TY | | [
0019 211-07454 97.000 n8 | 22. 50000 2182. 50 20. 00000 1940. 00| 37. 00000 3589. 00
STRUCTURE BACKFI LL [ | [
0020 213-08058 10.800 n8 | 250. 00000 2700. 00| 200. 00000 2160. 00| 150. 00000 1620. 00
FLOWABLE BACKFI LL | | |
0021 301-07448 2230.000 My | 20. 00000 44600. 00| 20. 00000 44600. 00| 18. 00000 40140. 00
COVPACTED AGGREGATE, NO 53, BASE | |
0022 302-07455 24.000 n8 | 115. 00000 2760. 00| 60. 00000 1440. 00| 60. 00000 1440. 00
DENSE GRADED SUBBASE | | |
0023 304-07494 322.000 My | 38. 50000 12397. 00| 38. 50000 12397. 00| 38. 50000 12397. 00
W DENI NG WTH HVA, TYPE C | [ |
0024 306-08036 3256.000 2 | 1. 45000 4721. 20| 2.00000 6512. 00| 3. 00000 9768. 00
MLLING ASPHALT, 50 nm | | |
0025 306-08043 290.000 n2 | 5. 50000 1595. 00| 5. 00000 1450. 00| 7. 50000 2175. 00
M LLING TRANSI TI ON | |
0027 402-07434 572.000 My | 42. 50000 24310. 00| 42. 50000 24310. 00| 42. 50000 24310. 00
HVA SURFACE, TYPE C | | |
0028 402-07439 1160.000 My | 29. 50000 34220. 00| 29. 50000 34220. 00| 29. 50000 34220. 00
HVA | NTERVEDI ATE, TYPE C | | |
0029 402-07453 856.000 My | 52. 00000 44512. 00| 40. 00000 34240. 00| 50. 00000 42800. 00
HVA FOR TEMPORARY PAVEMENT | | |
0030 406- 05520 3.700 My | 210. 00000 777. 00| 210. 00000 777. 00| 210. 00000 777.00
ASPHALT FOR TACK COAT | |
0031 601-01522 4.000 EACH | 1875. 00000 7500. 00| 1700. 00000 6800. 00| 1500. 00000 6000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | [ |
0032 601-01846 5.000 EACH | 1775. 00000 8875. 00| 1600. 00000 8000. 00| 1795. 00000 8975. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | [
0033 601-01846 1.000 EACH | 1950. 00000 1950. 00| 1350. 00000 1350. 00| 1195. 00000 1195. 00

GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 , TEMPORARY BRI DGE APPROACHES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 371 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 319, 870. 41 ROUTE : SR 241
CALL ORDER : 371 CONTRACT ID : B -28048-A COUNTI ES : KNOX
LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
[( 1 ) 351801998 [( 2 ) 35-1878024 [( 3 ) 35-2040801
| CLR I NC. | RAGLE, INC. | GOHVANN ASPHALT & CONSTR., IN
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVDUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T e L T R L R L T ey —
0034 601- 06854 2.000 EACH | 2775. 00000 5550. 00| 2500. 00000 5000. 00| 2395. 00000 4790. 00
GUARDRAI L, WBEAM NESTED | | |
0035 601- 94689 3.000 EACH | 2300. 00000 6900. 00| 2075. 00000 6225. 00| 2595. 00000 7785. 00
GUARDRAI L END TREATMENT, OS | | |
0036 601-94689 3.000 EACH | 1850. 00000 5550. 00| 1675. 00000 5025. 00| 1195. 00000 3585. 00
GUARDRAI L END TREATMENT, OS , TEMPORARY | |
BRI DGE APPROACHES [ | |
0037 601-99105 449.580 m | 46. 50000 20905. 47| 41. 90000 18837. 40| 42. 60000 19152. 11
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0038 601- 99105 207.640 m | 21. 50000 4464. 26| 19. 40000 4028. 22| 9. 85000 2045. 25
GUARDRAI L, W BEAM 1.905 m SPACI NG , | | |
TEMPORARY BRI DGE APPROACHES | |
0039 602- 06729 6.000 EACH | 43. 00000 258. 00| 7.00000 42. 00| 7. 00000 42.00
BARRI ER DELI NEATOR | | |
0040 609- 06259 159.200 n2 | 80. 00000 12736. 00| 65. 00000 10348. 00| 65. 00000 10348. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Tm [ [ [
0041 611-95023 2.000 EACH | 250. 00000 500. 00| 150. 00000 300. 00| 125. 00000 250. 00
MAI LBOX ASSEMBLY, RESET | [ |
0042 615- 06490 13.000 EACH | 115. 00000 1495. 00| 104. 00000 1352. 00| 95. 00000 1235. 00
R GHT OF WAY MARKER [ [ |
0043 615- 06505 4.000 EACH | 500. 00000 2000. 00| 450. 00000 1800. 00| 495. 00000 1980. 00
MONUVENT, B | | [
0044 616- 02320 6429.000 n2 | 2.00000 12858. 00| 2. 00000 12858. 00| 2.00000 12858. 00
GEOTEXTI LES | [ [
0045 616- 06405 6240.000 My | 17. 25000 107640. 00| 18. 00000 112320. 00| 20. 00000 124800. 00
R PRAP, REVETMENT | |
0046 621-01004 4.000 EACH | 250. 00000 1000. 00| 800. 00000 3200. 00| 800. 00000 3200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0047 621-06545 1.520 My | 900. 00000 1368. 00| 580. 00000 881. 60| 580. 00000 881. 60
FERTI LI ZER | [ |
0048 621- 06553 245.000 kg | 10. 00000 2450. 00| 6. 30000 1543. 50| 6. 30000 1543. 50
SEED M XTURE, R | | |
0049 621- 06557 143.000 kg | 4. 75000 679. 25| 4. 40000 629. 20| 4. 40000 629. 20
SEED M XTURE, T | [ |
0050 621- 06565 13.000 My | 485. 00000 6305. 00| 440. 00000 5720. 00| 440. 00000 5720. 00
MULCHI NG MATERI AL | |
0051 621- 06567 0.200 kL | 100. 00000 20. 00| 100. 00000 20. 00| 100. 00000 20. 00
I |

WATER



ENG NEER S ESTI MATE: $ 1, 319, 870. 41

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ROUTE : SR 241

DATE :
PAGE :

07/ 28/ 05
371 -4

CALL ORDER : 371 CONTRACT ID: B -28048-A COUNTI ES : KNOX
LETTI NG DATE : 07/20/05 10:00 AM D STRI CT : VINCENNES DI STRI CT
SET- ASI DE :
|[( 1 ) 35-1801998 |( 2 ) 35-1878024 [( 3 ) 35-2040801
| (LR I NC. | RAGLE, | NC. | GOHVANN ASPHALT & CONSTR., I N
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T
0052 621-06574 12.000 n® | 90. 00000 1080. 00| 83. 00000 996. 00| 83. 00000 996. 00
SODDI NG | | |
0053 622-52436 4.000 EACH | 34. 50000 138. 00| 31. 00000 124. 00| 30. 00000 120. 00
SIGN, DO NOT MOW OR SPRAY | | |
0054 622-91786 70. 000 EACH | 13. 00000 910. 00| 11. 90000 833. 00| 11. 90000 833. 00
SEEDLI NG | | |
0055 701-01840 111.600 m | 212. 00000 23659. 20| 120. 00000 13392. 00| 175. 00000 19530. 00
Pl LE, REI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, EPOXY COATED , 7.92 mm 356 mm | | |
0056 701-01849 632.000 m | 207. 00000 130824. 00| 100. 00000 63200. 00| 140. 00000 88480. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, 7. | | |
92 nm 356 nm | | |
0057 702-51863 68. 000 EACH | 7.00000 476. 00| 10. 00000 680. 00| 15. 00000 1020. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0058 703-51030 12290. 000 kg | 1. 70000 20893. 00| 1. 50000 18435. 00| 1. 50000 18435. 00
REI NFORCI NG STEEL | | |
0059 703-51032 20668. 000 kg | 2. 00000 41336. 00| 1. 65000 34102. 20| 1. 60000 33068. 80
REI NFORCI NG STEEL, EPOXY COATED | | |
0060 704-51002 257.600 nB | 555. 00000 142968. 00| 550. 00000 141680. 00| 650. 00000 167440. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0061 706-05732 4.000 EACH | 1445. 00000 5780. 00| 950. 00000 3800. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0062 706-51020 16.800 nB | 600. 00000 10080. 00| 460. 00000 7728. 00| 500. 00000 8400. 00
CONCRETE, C, RAILING | | |
0063 709-51821 LUWP | 3350. 00000 3350. 00| 3000. 00000 3000. 00| 3020. 00000 3020. 00
SURFACE SEAL | | |
0064 713-51335 LUW | 144000. 00000 144000. 00| 200000. 00000 200000. 00| 250000. 00000 250000. 00
TEMPORARY BRI DGE AND APPROACHES | | |
0065 714-44240 3.000 nB | 600. 00000 1800. 00| 1200. 00000 3600. 00| 900. 00000 2700. 00
CONCRETE, A, STRUCTURES | | |
0066 715-02246 2.000 EACH | 1200. 00000 2400. 00| 1200. 00000 2400. 00| 1400. 00000 2800. 00
Pl PE END SECTION, 1200 nm | | |
0067 715-05186 102.000 m | 300. 00000 30600. 00| 400. 00000 40800. 00| 410. 00000 41820. 00
PI PE, TYPE 3, C RCULAR 1200 mm | | |
0068 721-43045 2.000 EACH | 9000. 00000 18000. 00| 5000. 00000 10000. 00| 9000. 00000 18000. 00
AUTOVATI C DRAI NAGE GATE, 1200 nm | | [
0069 801-04308 2.000 EACH | 375. 00000 750. 00| 350. 00000 700. 00| 395. 00000 790. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0070 801-06203 3779.000 m | 0. 40000 1511. 60| 0. 40000 1511. 60| 0. 79000 2985. 41

TEMPORARY PAVEMENT MARKI NG 100 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 371 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 319, 870. 41 ROUTE : SR 241
CALL ORDER : 371 CONTRACT ID : B -28048-A COUNTI ES : KNOX
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
I ( ) 35- 1801998 [( 2 ) 35-1878024 [( 3 ) 35-2040801
|CLR I NC. | RAGLE, |NC. | GOHVANN ASPHALT & CONSTR , I N
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ g
0071 801-06640 30.000 EACH | 167. 00000 5010. 00| 150. 00000 4500. 00| 110. 00000 3300. 00
CONSTRUCTI ON SIGN, A | | |
0072 801-06645 14.000 EACH | 45. 00000 630. 00| 45. 00000 630. 00| 50. 00000 700. 00
CONSTRUCTI ON SIGN, B | | |
0073 801-06775 LUWP | 5900. 00000 5900. 00| 5000. 00000 5000.00]  20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
0074 801-07118 14.400 m | 72. 00000 1036. 80| 50. 00000 720. 00| 76. 40000 1100. 16
BARRI CADE, I11-A [ | |
0075 808-06713 1586.700 m | 0. 40000 634. 68 0. 40000 634. 68| 0. 79000 1253. 49
LINE, PAINT, SOLID, W4 TE, 100 nm | | |
0076 808-06714 1532.400 m | 0. 40000 612. 96 0. 40000 612. 96 0. 79000 1210. 60
LINE, PAINT, SOLID, YELLOW 100 mm | | |
0077 808-06716 200.000 m | 3. 00000 600. 00| 1. 96000 392. 00| 2.00000 400. 00
LI NE, REMOVE | | |
0078 808-06726 4.200 m | 60. 00000 252. 00| 60. 00000 252. 00| 10. 00000 42.00
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | |
600 mMm | | |
0079 808-75996 55.000 EACH | 25. 00000 1375. 00| 6. 00000 330. 00| 70. 00000 3850. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |
0080 808- 75998 55.000 EACH | 40. 00000 2200. 00| 40. 00000 2200. 00| 40. 00000 2200. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,181, 195. 37| $ 1, 218, 040. 86| $ 1, 406, 676. 72
------------------------------------------ g S
CONTRACT TOTALS | $ 1,181, 195. 37| $ 1, 218, 040. 86| $ 1, 406, 676. 72




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 615, 040. 66

CALL CRDER

LETTI NG DATE :

381 CONTRACT ID :
07/20/05 10:00 AM DI STRI CT :

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG

B -28062-A

LAPCRTE DI STRI CT

COUNTI ES

11/12/05 COWPLETI ON DATE

RQUTE : SR 14
JASPER

PROJECT( S)

DATE : 07/28/05
PACE : 381 -1

1  35-1523985
2 35-1386990
3  35-0918397

WRTZ & YATES, |INC
1 SOM  JACK CONSTRUCTI ON CO
RI ETH RI LEY CONSTRUCTI ON

563, 249. 87 100. 0000%
565, 253. 81 100. 3558%
605, 564. 94 107.5127%

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON

1 ) 35-1523985

| (
| WRTZ & YATES,

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105-06845

|
I
CONSTRUCTI ON ENG NEERI NG |
I

0002 105-07039
FIELD CFFICE, B
0003 106-03285

FAI LED MATERI AL

0004 106-03289

QUALI TY ASSURANCE ADJUSTMENT

0005 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0006 201-52370

CLEARI NG RI GHT OF WAY

0007 202-02240

PAVEMENT REMOVAL

0008 202-02241

GUARDRAI L, REMOVE

0009 202-51330

PRESENT STRUCTURE, REMOVE

0010 202-74035
SI G\, REMOVE
0011 203-02000

EXCAVATI ON, COMVON

0012 203-02070
BORROW
0013 205-06931

TEMPCORARY CHECK DAM REVETMENT R P

| (

2 ) 35-1386990

I NC. | ' SOM JACK CONSTRUCTI ON CO I

QUANTI TY " UNIT PRI CE AAIXMW“ UNT PRI CE Am(lhﬂf
e oo oo +---
LUWP 11000. 00000 llOO0.00I 8000. 00000 8000. 00

9.000 MXS 2400. 00000 21600.001 2200. 00000 19800. 00
1.000 DOL || 1. 00000 1.0J| 1. 00000 l.Od
1.000 DOL 1 1. 00000 l.OOH 1. 00000 l.Od
LUWP | 25000. 00000 25000.00= 25000. 00000 25000. 00

LUMP ﬂ 10000. 00000 10000.00; 4000. 00000 4000. 00

115.000 SYS | 20. 00000 2300.00, 30. 00000 3450. 00
673.300 LFT ; 3. 05000 2053.57{ 4. 25000 2861. 53
LuwP f 30000. 00000 30000.00; 32000. 00000 32000. 00

4.000 EACH ; 50. 00000 200.00’ 225. 00000 900.00#
1048.000 CYS ; 8. 00000 8384.00; 7. 00000 7336.00“
962. 000 CYS ; 12. 00000 11544.00= 10. 00000 9620. 00
84. 800 RZgN ; 24. 00000 2035.20! 50. 00000 4240. 00

0~

3 ) 35-0918397
ETH R LEY CONSTRUCTI ON
UN'T PRI CE AMOUNT
8500. 00000 8500. 00
1900. 00000 17100. 00
1. 00000 1.00
1. 00000 1.00
30000. 00000 30000. 00
12000. 00000 12000. 00
20. 00000 2300. 00
2. 65000 1784. 25
76713. 77000 76713.77
50. 00000 200. 00
12. 00000 12576. 00
20. 00000 19240. 00
45. 00000 3816. 00



GUARDRAI L END TREATMENT, OS, SPARE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 381 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 615, 040. 66 ROUTE : SR 14
CALL ORDER : 381 CONTRACT ID : B -28062-A COUNTI ES : JASPER
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| 1 ) 35-1523985 [( 2 ) 35-1386990 3 ) 35-0918397
| WRTZ & YATES, |NC. | 1SOM JACK CONSTRUCTION CO | RIETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0014 205-06932 130.000 LFT | 11. 80000 1534. 00| 10. 00000 1300. 00| 10. 25000 1332. 50
TEMPORARY CHECK DAM STRAW BALES | | |
0015 205-06936 61.600 TON | 26. 00000 1601. 60| 75. 00000 4620. 00| 25. 00000 1540. 00
TEMPORARY SEDI MENT TRAP [ | |
0016 205-06937 1300.000 LFT | 2. 50000 3250. 00| 4.00000 5200. 00| 1. 40000 1820. 00
TEMPORARY SI LT FENCE | | |
0017 207-08265 1687.000 SYS | 7. 00000 11809. 00| 9. 75000 16448. 25| 9. 00000 15183. 00
SUBGRADE TREATMENT, TYPE I1A | [ |
0018 211-07454 4.100 CYS | 20. 00000 82. 00| 55. 00000 225. 50| 100. 00000 410. 00
STRUCTURE BACKFI LL | | |
0019 213-08058 18.700 CYS | 120. 00000 2244. 00| 195. 00000 3646. 50| 80. 00000 1496. 00
FLOMBLE BACKFI LL | | |
0020 301-07448 1025.400 TON | 15. 00000 15381. 00| 15. 00000 15381. 00| 21. 00000 21533. 40
COVPACTED AGGREGATE, NO 53, BASE | | |
0021 302-07455 114.400 CYS | 22. 00000 2516. 80| 25. 00000 2860. 00| 35. 00000 4004. 00
DENSE GRADED SUBBASE | | |
0022 303-97820 6.600 TON | 30. 00000 198. 00| 45. 00000 297. 00| 75. 00000 495. 00
AGGREGATE, 8 | [ |
0023 306-08043 320.000 SYS | 8. 00000 2560. 00| 11. 00000 3520. 00| 9. 00000 2880. 00
M LLI NG, TRANSI TI ON | [ |
0024 402-07432 189.600 TON | 80. 50000 15262. 80| 73. 00000 13840. 80| 70. 00000 13272. 00
HVA SURFACE, TYPE A | | |
0025 402-07433 224.300 TON | 80. 50000 18056. 15| 68. 00000 15252. 40 70. 00000 15701. 00
HVA SURFACE, TYPE B | | |
0026 402-07438 454.300 TON | 72. 00000 32709. 60| 60. 00000 27258. 00| 55. 00000 24986. 50
HVA | NTERVEDI ATE, TYPE B | [ [
0027 404-05511 1150.000 SYS | 5. 50000 6325. 00| 2. 50000 2875. 00| 5. 00000 5750. 00
SEAL COAT, 2 | | |
0029 406-05521 4968.000 SYS | 0. 06000 298. 08| 1. 15000 5713. 20| 0. 05000 248. 40
ASPHALT FOR TACK COAT | | |
0030 601-01522 4.000 EACH | 1900. 00000 7600. 00| 1900. 00000 7600. 00| 1675. 00000 6700. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0031 601-01700 1.000 EACH | 1960. 00000 1960. 00| 2200. 00000 2200. 00| 1750. 00000 1750. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0032 601-94689 2.000 EACH | 2255. 00000 4510. 00| 2300. 00000 4600. 00| 2050. 00000 4100. 00
GUARDRAI L END TREATMENT, CS | | [
0033 601-97774 1.000 EACH | 1250. 00000 1250. 00| 1600. 00000 1600. 00| 1100. 00000 1100. 00
I I
I I

PARTS PACKAGE



ENG NEER S ESTI MATE: $
CALL CRDER : 381

615, 040. 66

LETTI NG DATE : 07/20/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05

PACE : 381 -3

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

RQUTE : SR 14

B -28062-A COUNTI ES : JASPER
LAPCRTE DI STRI CT

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON

0034 601-99105

GQUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG

0035 602-06729
BARRI ER DELI NEATOR
0036 609-06259

REI NFORCED CONCRETE BRI DGE APPROACH 12

I'N.
0037 615-06490
RI GHT OF WAY MARKER
0038 615-06505
MONUMENT, B
0039 616-02320
GEOTEXTI LES
0040 616-02842
RI PRAP, DI TCH
0041 616-06405
RI PRAP, REVETMENT
0042 621-01004

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR

SEEDI NG
0043 621-01597
EROCSI ON CONTROL, MAT
0044 621-06545
FERTI LI ZER
0045 621-06553
SEED M XTURE, R
0046 621-06555
SEED M XTURE, P
0047 621-06565
MJULCH NG MATERI AL
0048 621-06567
WATER
0049 621-06574
SODDI NG
0050 621-52448
SIGN, DO NOT SPRAY
0051 622-98200
SIGN, DO NOT DI STURB
0052 701-51195

PILE, STEEL H HP 12 X

) 35-1523985

I
| WRTZ & YATES

[( 2 ) 35-1386990 [( 3 ) 35-0918397
| 1SOM JACK CONSTRUCTION CO | RIETH R LEY CONSTRUCTI ON

I I
AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE ANOUNT

QUANTI TY UNIT PRI CE
o e e eeeaas g e e e e mmeeeeaaa

725.000 LFT | 14. 38000 10425. 50 16. 50000 11962. 50| 12. 50000 9062. 50
12.000 EACH I 15. 00000 180.00I 12. 00000 144.00I 8. 00000 96. 00
239.200 SYS I 50. 00000 11960.00’ 50. 00000 11960.00} 50. 00000 11960. 00

| | |
12.000 EACH I 120. 00000 1440.001 140. 00000 1680.00I 104. 00000 1248. 00
1.000 EACH I 650. 00000 650.00, 975. 00000 975.001 400. 00000 400. 00
1281.200 SYS 1 3. 50000 4484.20% 3. 75000 4804.50‘ 2.50000 3203. 00
243.900 TON I 26. 00000 6341.40, 23. 00000 5609.70{ 18. 00000 4390. 20
504.500 TON ; 26. 00000 15457.00{ 22. 00000 13079.00} 23. 00000 13673. 50
1.000 EACH I 500. 00000 500.00{ 800. 00000 800.00, 325. 00000 325. 00

| | I |
887.000 SYS I 3. 50000 3104.501 4. 50000 3991.50I 2. 82000 2501. 34
0.400 TON I 950. 00000 380.00“ 550. 00000 220.001 875. 00000 350. 00
163.000 LBS I 5. 00000 815.00I 8. 00000 1304.ooI 4.10000 668. 30
205.000 LBS I 8. 25000 1691.25I 8. 00000 1640.00I 7. 25000 1486. 25
1.900 TON I 700. 00000 1330.00I 675. 00000 1282.50I 590. 00000 1121. 00
2.800 M I 14. 00000 39.2o| 1. 00000 2.80, 10. 00000 28. 00
694.500 SYS I 6. 00000 4167.00I 7.00000 4861.50{ 4. 15000 2882. 18
4.000 EACH I 30. 00000 120.00“ 45. 00000 180.00{ 25. 00000 100. 00
4.000 EACH I 30. 00000 120.00’ 45. 00000 180.00I 25. 00000 100. 00
1581.000 LFT i 30. 00000 47430.00I 30. 00000 47430.00I 32. 00000 50592. 00

53



| NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 615, 040. 66
CALL CRDER : 381
LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT

SET- ASI DE :

CONTRACT ID : B -28062-A
: LAPORTE DI STRI CT

RQUTE :
COUNTI ES

SR 14
JASPER

DATE :
PAGE :

07/ 28/ 05

381 -4

| 1 ) 35-1523985
| WRTZ & YATES, |NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

| (

|
AMOUNT]

2

) 35-1386990
| 1 SOM JACK CONSTRUCTI ON GO

3 ) 35-0918397

I (
| RIETH RILEY CONSTRUCTI ON

I
AMOUNT]

UNIT PRICE
------------------------------------------ P S
0053 701-91792 24.000 EACH | 120. 00000 2880. 00| 145. 00000 3480. 00|
PILE TIP, STEEL H | | |
0054 701-97874 194.400 LFT | 70. 00000 13608. 00| 60. 00000 11664. 00|
PILE, STEEL H, REI NFORCED CONCRETE | | |
ENCASED, HP 12 X 53 [ [ |
0055 703-51030 23277.000 LBS | 1. 00000 23277. 00| 0. 65000 15130. 05|
REI NFORCI NG STEEL | [ |
0056 703-51032 33628.000 LBS | 1. 10000 36990. 80| 0. 88000 29592. 64|
REI NFORCI NG STEEL, EPOXY COATED | | |
0057 704-51002 225.500 CYS | 375. 00000 84562. 50| 450. 00000 101475. 00|
CONCRETE, C, SUPERSTRUCTURE | | [
0058 706-05732 4.000 EACH | 1400. 00000 5600. 00| 1200. 00000 4800. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | [
0059 706-51020 16.000 CYS | 500. 00000 8000. 00| 500. 00000 8000. 00|
CONCRETE, C, RAILING | | |
0060 709-51821 LUWP | 3100. 00000 3100. 00| 3500. 00000 3500. 00|
SURFACE SEAL | | |
0061 715-05048 100. 000 LFT | 12. 00000 1200. 00| 8. 00000 800. 00|
PIPE, TYPE 4, CROULAR 6 IN. | [ |
0062 715-05049 100.000 LFT | 12. 00000 1200. 00| 10. 00000 1000. 00|
PIPE, TYPE 4, CROULAR 8 IN. | | |
0063 715-05051 100.000 LFT | 12. 00000 1200. 00| 12. 00000 1200. 00|
PIPE, TYPE 4, CIRCULAR 10 IN. | | |
0064 715-05173 38.000 LFT | 24. 00000 912. 00| 28. 00000 1064. 00|
PIPE, TYPE 3, CIRCULAR 24 IN | | |
0065 715-46020 2.000 EACH | 150. 00000 300. 00| 395. 00000 790. 00|
Pl PE END SECTION, 24 IN | | |
0066 801-04308 2.000 EACH | 300. 00000 600. 00| 225. 00000 450. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0067 801-06625 37.000 EACH | 110. 00000 4070. 00| 110. 00000 4070. 00|
DETOUR ROUTE MARKER ASSEMBLY | |
0068 801- 06640 20.000 EACH | 110. 00000 2200. 00| 120. 00000 2400. 00|
CONSTRUCTI ON SI GN, A | | |
0069 801-06775 LUWP | 3000. 00000 3000. 00| 3800. 00000 3800. 00|
MAI NTAI NI NG TRAFFI C [ | |
0070 801-07118 96.000 LFT | 12. 00000 1152. 00| 12. 00000 1152. 00|
BARRI CADE, I11-A | | |
0071 801-07119 96.000 LFT | 18. 00000 1728. 00| 13. 00000 1248. 00|

BARRI CADE, I11-B |

50

110.

425

1200.

500

3000

10

48

300.

196.

68

76

3000

UNIT PRI CE

00000

00000

. 71000

. 75000

00000

00000

00000
00000

. 00000
. 00000

00000

00000

00000

00000

00000

00000
00000

. 76000
. 28000

16526

25221.

95837

4800

8000

3000

800.

800

1000

1824.

600.

392.

2516.

1520

3000

648.
698

.00

.00

67

00

50

00

00

00

00

00

00

00

00

00

00

00

00

96
88



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 381 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 615, 040. 66 ROUTE : SR 14
CALL ORDER : 381 CONTRACT ID : B -28062-A COUNTI ES : JASPER
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 35 1523985 [( 2 ) 35-1386990 [( 3 ) 35-0918397
| WRTZ & YATES, |NC. | 1SOM JACK CONSTRUCTION CO | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0072 802-99045 1.000 EACH | 80. 00000 80. 00| 250. 00000 250. 00| 165. 00000 165.
SI G\ REMOUNTI NG | | |
0073 804-06725 7.000 EACH | 30. 00000 210. 00| 35. 00000 245. 00| 32. 50000 227.
DELI NEATCR WTH POST, D1, 3 IN DA | [ |
0074 808-06712 313.000 LFT | 0. 44000 137. 72| 0. 38000 118. 94| 0. 18000 56.
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0075 808-06713 2500.000 LFT | 0. 44000 1100. 00| 0. 38000 950. 00| 0. 18000 450.
LINE, PAINT, SOLID, WH TE, 4 IN. | |
0076 808- 75998 32.000 EACH | 70. 00000 2240. 00| 135. 00000 4320. 00| 68. 00000 2176.
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 563, 249. 87| $ 565, 253. 81| $ 605, 564.

CONTRACT TOTALS | $ 563, 249. 87| $ 565, 253. 81| $ 605, 564.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 668, 790. 00

CALL CRDER

LETTI NG DATE :

401 CONTRACT ID :
07/20/05 10:00 AM DI STRI CT :

CONTRACT TI ME

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

B -28119-A

LAPCRTE DI STRI CT
45 WORK DAYS

DATE : 07/28/05
PACE : 401 -1

1  35-1523985
2 35-1386990
3  35-1035122

WRTZ & YATES, |NC
1 SOM  JACK CONSTRUCTI ON GO
GARI UP CONSTRUCTI ON CO. I NC.

ROUTE : US 24
COUNTI ES : NEWICN
PROJECT( S)
$
$
$

560, 386. 68 100. 0000%
661, 471. 64 118.0384%
691, 265. 00 123. 3550%

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON

[( 1 ) 35 1523985

SECTI ON 0001 BRI DGE CONSTRUCTI ON

0001 105-06845

CONSTRUCTI ON ENG NEER! NG

0002 105-07039

FIELD CFFICE, B

0003 106-03285

FAI LED MATERI AL

0004 106-03289

QUALI TY ASSURANCE ADJUSTMENT

0005 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0006 201-52370

CLEARI NG R GHT OF WAY

0007 202-02241

GUARDRAI L, REMOVE

0008 202-51330

PRESENT STRUCTURE, REMOVE

0009 203-02000

EXCAVATI ON, COVWON

0010 203-02070
BORROW
0011 205-03371

SEDI MENT, REMOVE

0012 205-06931

TEMPORARY CHECK DAM REVETMENT R PRAP

0013 205-06937

TEMPCRARY SI LT FENCE [

| (

2 ) 35-1386990

| WRTZ & YATES, |NC | 'SOM JACK CONSTRUCTI ON CO

QUANTI TY |I UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT ||
e oo oo +---

LUWP || 12000. 00000 12000 00|| 12000. 00000 12000. OOI

9.000 M | 2100. 00000 18900 00|| 2300. 00000 20700. OO||

1.000 DCL { 1. 00000 1. OO|| 1. 00000 1. OO||

1.000 DCL || 1. 00000 1. 00|| 1. 00000 1. 00||

LUWP || 20000. 00000 20000. OO|| 30000. 00000 30000. 00||

LUWP | 10000. 00000 10000. 00|| 4500. 00000 4500. OO||

610. 000 LFT || 3. 50000 2135. OO|| 5. 50000 3355. OOI

LuUWP || 30000. 00000 30000. OO|| 40000. 00000 40000. OOI

1117.000 CYS I 8. 00000 8936. OOI 8. 00000 8936. 00||

693.000 CYS || 12. 00000 8316. OOI 11. 00000 7623. OOI

50.000 CYS I 12. 00000 600. OOI 15. 00000 750. OOI

20.000 TON || 24. 00000 480. 00|| 80. 00000 1600. 00||

820.000 LFT I| 2. 50000 2050. OO|| 3. 50000 2870. OOI

3 ) 35-1035122

I
| GARI UP CONSTRUCTI ON CO. | NC.

UN'T PRI CE AMOUNT
10000. 00000 10000. 00
2500. 00000 22500. 00
1. 00000 1.00
1. 00000 1.00
63001. 88000 63001. 88
35000. 00000 35000. 00
4.00000 2440. 00
21550. 00000 21550. 00
10. 00000 11170. 00
13. 00000 9009. 00
18. 00000 900. 00
25. 00000 500. 00
1.78000 1459. 60



GUARDRAI L END TREATMENT, OS, SPARE |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/28/05
PAGE : 401 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 668, 790. 00 ROUTE : US 24
CALL ORDER : 401 CONTRACT ID : B -28119-A COUNTI ES : NEWION
LETTI NG DATE : 07/20/05 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| 1 ) 35-1523985 [( 2 ) 35-1386990 [( 3 ) 35-1035122
| WRTZ & YATES, |NC. | I SOM JACK CONSTRUCTION CO | GARI UP CONSTRUCTI ON CO. | NG
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ T
0014 207-08263 280.000 SYS | 7. 00000 1960. 00| 11. 00000 3080. 00| 15. 00000 4200. 00
SUBGRADE TREATMENT, TYPE | A |
0015 207-08267 1990. 000 SYS | 7.00000 13930. 00| 9. 75000 19402. 50| 14. 00000 27860. 00
SUBGRADE TREATMENT, TYPE |11A | |
0016 211-07454 596.000 CYS | 22. 00000 13112. 00| 15. 00000 8940. 00| 33. 00000 19668. 00
STRUCTURE BACKFI LL | |
0017 301-07448 2048.000 TON | 15. 00000 30720. 00| 15. 00000 30720. 00| 24. 00000 49152. 00
COVPACTED AGGREGATE, NO 53, BASE | [ |
0018 306- 08036 1470.000 SYS | 4. 00000 5880. 00| 5. 00000 7350. 00| 2. 25000 3307. 50
M LLI NG ASPHALT, 2 IN. | [ |
0019 306- 08043 320.000 SYS | 4. 00000 1280. 00| 5. 00000 1600. 00| 2. 25000 720. 00
M LLING TRANSI TI ON | | |
0020 402-07432 165.000 TON | 65. 00000 10725. 00| 65. 00000 10725. 00| 56. 42000 9309. 30
HVA SURFACE, TYPE A | | |
0021 402-07434 335.000 TON | 65. 00000 21775. 00| 64. 50000 21607. 50| 56. 19000 18823. 65
HVA SURFACE, TYPE C | | |
0022 402-07435 548.000 TON | 70. 00000 38360. 00| 50. 00000 27400. 00| 41. 25000 22605. 00
HVA | NTERVEDI ATE, TYPE A | | [
0023 402-07439 201.000 TON | 70. 00000 14070. 00| 67. 00000 13467. 00| 59. 73000 12005. 73
HVA | NTERVEDI ATE, TYPE C | | |
0024 402-07442 146.000 TON | 95. 00000 13870. 00| 93. 00000 13578. 00| 83. 87000 12245. 02
HVA BASE, TYPE C | | |
0025 402-07452 90.000 TON | 72. 00000 6480. 00| 73. 00000 6570. 00| 62. 39000 5615. 10
HVA, TYPE C, WEDGE AND LEVEL | | |
0026 404- 05511 1160. 000 SYS | 3. 60000 4176. 00| 4. 55000 5278. 00| 3. 26000 3781. 60
SEAL COAT, 2 | | |
0027 406- 05521 6610. 000 SYS | 0. 05000 330. 50| 0. 21000 1388. 10| 0. 04000 264. 40
ASPHALT FOR TACK CQOAT | | |
0028 601- 02206 525.000 LFT | 7. 60000 3990. 00| 9. 75000 5118. 75| 7. 80000 4095. 00
TEMPORARY GUARDRAI L, WBEAM 6 FT. 3 IN | | |
SPACI NG | | |
0029 601- 06854 2.000 EACH | 2860. 00000 5720. 00| 3100. 00000 6200. 00| 2850. 00000 5700. 00
GUARDRAI L, WBEAM NESTED | [ |
0030 601- 94689 4.000 EACH | 2400. 00000 9600. 00| 3100. 00000 12400. 00| 2265. 00000 9060. 00
GUARDRAI L END TREATMENT, OS [ | [
0031 601-97080 4.000 EACH | 1980. 00000 7920. 00| 2200. 00000 8800. 00| 1510. 00000 6040. 00
TEMPORARY GUARDRAI L END TREATMENT, CS | | |
0032 601-97774 1.000 EACH | 1230. 00000 1230. 00| 1400. 00000 1400. 00| 1230. 00000 1230. 00
I
I

PARTS PACKAGE |



MAI NTAI NI NG TRAFFI C

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 401 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 668, 790. 00 ROUTE : US 24
CALL ORDER : 401 CONTRACT ID : B -28119-A COUNTI ES : NEWON
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| 1 ) 35-1523985 [( 2 ) 35-1386990 [( 3 ) 35-1035122
| WRTZ & YATES, |NC. | 1SOM JACK CONSTRUCTION CO | GARI UP CONSTRUCTI ON 0O | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0033 601-99105 537.500 LFT | 14. 45000 7766. 88| 17. 50000 9406. 25| 14. 20000 7632. 50
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | |
0034 615-06490 18.000 EACH | 118. 00000 2124. 00| 150. 00000 2700. 00| 135. 00000 2430. 00
R GHT OF WAY MARKER | |
0035 615- 06505 2.000 EACH | 600. 00000 1200. 00| 900. 00000 1800. 00| 610. 00000 1220. 00
MONUVENT, B | | [
0036 616-02320 360.000 SYS | 5. 00000 1800. 00| 3. 75000 1350. 00| 4.00000 1440. 00
GEOTEXTI LES [ | [
0037 616-06405 480.000 TON | 24. 00000 11520. 00| 28. 00000 13440. 00 25. 00000 12000. 00
Rl PRAP, REVETMENT | | |
0038 621-01004 3.000 EACH | 600. 00000 1800. 00| 750. 00000 2250. 00| 500. 00000 1500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0039 621- 06559 5465.000 SYS | 0. 70000 3825. 50| 1. 95000 10656. 75| 2.00000 10930. 00
MULCHED SEEDI NG R | | |
0040 621-06567 1.000 Mz | 12. 00000 12. 00| 1. 00000 1. 00| 10. 00000 10. 00
VATER | [ |
0041 621-06574 688.000 SYS | 8. 10000 5572. 80| 10. 00000 6880. 00| 8. 00000 5504. 00
SCDDI NG | | [
0042 713-51335 LUMP | 70000. 00000 70000. 00|  75000. 00000 75000. 00|  120000. 00000 120000. 00
TEMPCRARY BRI DGE AND APPROACHES | | |
0043 723-06660 106.000 SYS | 390. 00000 41340. 00| 528. 00000 55968. 00| 365. 00000 38690. 00
W NGMLL [ | |
0044 723-08385 54.170 LFT | 1350. 00000 73129. 50| 2307. 00000 124970. 19| 1600. 00000 86672. 00
STRUCTURE, PRECAST THREE SIDED, 240 IN | | |
X 144 IN | | |
0045 801-04308 2.000 EACH | 300. 00000 600. 00| 190. 00000 380. 00| 305. 00000 610. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0046 801-06203 2110.000 LFT | 0. 55000 1160. 50| 0. 60000 1266. 00| 0. 26000 548.60
TEMPORARY PAVEMENT MARKI NG 4 I N. | | |
0047 801- 06207 1430.000 LFT | 1. 10000 1573. 00| 1. 25000 1787. 50]| 0. 82000 1172. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN I I I
0048 801- 06640 24.000 EACH | 100. 00000 2400. 00| 105. 00000 2520. 00| 67. 17000 1612. 08
CONSTRUCTI ON SI GN, A | | |
0049 801-06645 4.000 EACH | 60. 00000 240. 00| 65. 00000 260. 00| 21. 25000 85. 00
CONSTRUCTI ON SIGN, B [ [
0050 801-06775 LUMP |  12000. 00000 12000. 00| 8500. 00000 8500. 00| 2290. 00000 2290. 00
I I



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 07/ 28/ 05
PAGE : 401 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 668, 790. 00 ROUTE : US 24
CALL ORDER : 401 CONTRACT ID : B -28119-A COUNTI ES : NEWON
LETTI NG DATE : 07/20/05 10:00 AM DISTRICT  : LAPORTE DI STR CT
SET- ASI DE :
(1 ) 35 1523985 [( 2 ) 35-1386990 [( 3 ) 35-1035122
| WRTZ & YATES, |NC. | 1SOM JACK CONSTRUCTION CO | GARI UP CONSTRUCTI ON GO | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e meemeeeo-
0051 801-07118 40.000 LFT | 12. 00000 480. 00| 15. 00000 600. 00| 13. 38000 535. 20
BARRI CADE, I11-A [ | [
0052 808-06703 2260.000 LFT | 0. 60000 1356. 00| 0. 70000 1582. 00| 0. 43000 971. 80
LINE, THERVOPLASTIC, SOLID, WHITE, 4 IN | | |
0053 808- 06716 880.000 LFT | 0. 60000 528. 00| 0. 72000 633. 60| 0. 45000 396. 00
LI NE, REMOVE | | |
0054 808- 75240 285.000 LFT | 0. 60000 171. 00| 0. 70000 199. 50| 0. 44000 125. 40
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | |
[N, I I |
0055 808- 75996 8.000 EACH | 30. 00000 240. 00| 45. 00000 360. 00| 80. 00000 640. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | [ |
REMOVE | | |
0056 808- 75998 8.000 EACH | 125. 00000 1000. 00| 200. 00000 1600. 00| 129. 38000 1035. 04
SNOWPLOMABLE RAI SED PAVENENT MARKER | | |
SECTI ON TOTALS | $ 560, 386. 68 $ 661, 471. 64] $ 691, 265. 00
------------------------------------------ g o S
CONTRACT TOTALS | $ 560, 386. 68| $ 661, 471. 64 $ 691, 265. 00




ENG NEER S ESTI MATE: $ 49, 400. 20
CALL CRDER : 411
LETTI NG DATE : 07/20/05 10:00 AM

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

CONTRACT TI ME :

B -28188-A

M NCENNES DI STRI CT
35 WORK DAYS

DATE : 07/28/05
PACE : 411 -1

RQUTE : US 41
COUNTI ES : VANDERBURGH

CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LON BI D
1 31-1028573 O VIL CONSTRUCTI ON, | NC. $ 48,431.78 100. 0000%
(1 ) 31-1028573 I ( I ( )
| G VIL CONSTRUCTI ON, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
SECTION 0001  BEAM STRAI GHTENI NG AND SI GN STRUCTURE REPAI R
| | I
0001 106-03285 1.000 DOL | 1. 00000 1. 00| |
FAI LED MATERI AL | | |
0002 110-01001 LUWP | 7809. 00000 7809. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 711-51864 2.000 EACH | 180. 00000 360. 00| |
DRI LLED HOLE , FIELD, 1.5 IN. DA | | |
0004 711-91149 LUMP |  12352.00000 12352. 00| |
STRAI GHTEN STEEL BEAM, STR NO 1 | | |
0005 711-95290 17.100 LFT | 113. 30000 1937. 43| |
FIELD WELDI NG , ALUM NUM | | [
0006 711-95290 1.000 LFT | 115. 35000 115. 35 |
FI ELD WELDI NG , STEEL | | |
0007 801-01093 2.000 EACH | 295. 00000 590. 00| |
TEMPORARY WORKSI TE SPEED LIM T SI QN [ | |
ASSENMBLY | | [
0008 801- 06640 20.000 EACH | 89. 00000 1780. 00| |
CONSTRUCTI ON SI GN, A [ [ |
0009 801-06710 5.000 DAY | 84. 00000 420. 00| |
FLASH NG ARROW SI GN | | |
0010 801-06775 LUMP |  15882. 00000 15882. 00| |
MAI NTAI NI NG TRAFFI C | | |
0011 802-02372 1.000 EACH | 2235. 00000 2235. 00| |
OVERHEAD S| GN STRUCTURE, | NSTALL [ [ |
0012 802-05694 4.000 EACH | 1237. 50000 4950. 00| |
OVERHEAD S| GN STRUCTURE , MODI FY | [ |
SECTI ON TOTALS | $ 48, 431. 78| $ | $
------------------------------------------ o
CONTRACT TOTALS | $ 48, 431. 78| $ 0. 00| $




